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BIDDER’S CHECKLIST

1. REQUIRED ITEMS

The Bidder shall submit the following required items, which must be executed in full and 
submitted with the Proposal. 

Complete

a. Completed Bid Proposal

b. Proposal Signed

c. Statement of Bidder’s Qualifications

d. Bid Bond or Bid Deposit

e. Non-Collusion Certificate

f. Subcontractors List

g. Statement of Addenda Received

h. Certificate of Registration provided by WA State Dept of Labor
and Industries

i. WA State Dept of Licenses Contractor’s Registration
Number:

j. WA State Dept of Labor and Industries Workman’s Comp

Account Number:

k. Current State Unified Business Identifier (UBI) Number

UBI Number:

l. Employment Security (ES) account number

ES Number:

m. State excise tax registration number

Number:
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BIDDER’S CHECKLIST

2. AGREEMENT FORMS

The following forms (a, b, c, d, e and f) are to be executed and provided after the Contract 
is awarded and prior to Notice to Proceed. Form (g) the Maintenance Bond shall be 
provided after the work is done and the Performance Bond is complete. Form (h) Affidavits 
of Wages Paid shall be provided by the Contractor as they become available by 
Department of Labor and Industries.

Complete

a. Contract Agreement (City form)

b. Performance Bond (City form)

c. Payment Bond (City form)

d. Certificate of Insurance (for Prime and all Subs)

e. Request to Sublet Work  (City form) (if applicable) 

f. Intent to Pay Prevailing Wages (LNI) (for Prime and all 
subs)

g. Maintenance Bond (City form)

h. Affidavit of Wages Paid (LNI) (for Prime and all subs)





EAST RUTHERFORD STREET IMPROVEMENTS

CITY OF CARNATION CERTIFICATE OF ENGINEER
June 2016 4

(This page left blank intentionally.)



EAST RUTHERFORD STREET IMPROVEMENTS

CITY OF CARNATION INVITATION TO BID
June 2016 5

INVITATION TO BIDDERS

The City of Carnation requests sealed bid proposals for construction of the East Rutherford Street 
Improvements.  The work to be completed under this contract generally consists of but is not limited to 
the reconstruction of the existing street, construction of a bioswale, asphalt concrete sidewalk; and other 
work, all in accordance with the attached Contract Plans, these Contract Provisions, and the Standard 
Specifications. 

Contract Documents, including plans, specifications, and price quotation proposal forms may be 
obtained in one of two ways:

1. FREE OF CHARGE through the City of Carnation’s on-line plan room (http://bxwa.com 
then click on “Posted Projects”; “Public Works”; “City of Carnation”; and “Projects 
Bidding”).  Bidders may register in order to receive automatic email notification of future 
addenda and to be placed on the “Bidders List”.  This on-line plan room provides Bidders with 
fully usable on-line documents with the ability to download, print to your own printer, order 
full/partial plan sets from numerous reprographic sources (on-line print order form), and a free 
on-line digitizer/takeoff tool. Contact Builders Exchange of Washington at 425-258-1303 for 
assistance.

Phone inquiries regarding the project may be directed to Jorge Garcia P.E. at (425) 454-3160.

Sealed bid proposals will be received only at the office of the City Clerk, City of Carnation, 4621 Tolt 
Avenue, Carnation, Washington, 98014-1238, no later than July 20, 2016 at 3:00PM, and will then and 
there be publicly read aloud.  Bid proposals received after the time fixed for opening will not be 
considered.

Time for project completed shall be in accordance with Section 1-08.5 of the Standard Specifications and 
as amended by the Special Provisions.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check, 
or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the 
successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time 
stated in the contract documents, the bid proposal deposit shall be forfeited to the City of Carnation. No 
bidder may withdraw their bid proposal after the time fixed for opening thereof, or before award of contract, 
unless said award is delayed for a period exceeding thirty (30) days. 

The City of Carnation reserves the right to reject any or all bids, and to waive minor irregularities in the 
bidding process. The City of Carnation reserves the right to award this contract to the lowest responsive, 
responsible bidder based on the Bid Proposal. In determining the lowest responsive, responsible bidder, 
consideration will be given to the criteria listed in Section 1-03 and RCW 39.04.

Published:  Snoqualmie Valley Record
Daily Journal of Commerce
June 29, 2016 and July 6, 2016
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NOTICE TO PROSPECTIVE BIDDERS

E. Rutherford Street Improvements Tolt Avenue to Spilman Avenue

Questions that are pertinent to bidding the contract and are not answered by information 
contained in the Standard Specifications, Contract Plans or Specifications, may be submitted 
via email to City of Carnation City Engineer jgarcia@hwlochner.com.  

All emails must be received at least three days prior to the bid opening. The prospective bidder 
question(s) and the Engineer’s response(s) (if any) will be addressed in an addendum and 
posted electronically to the Builder’s Exchange web site for access by all prospective bidders 
prior to the bid opening. 

mailto:jgarcia@hwlochner.com
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BID PROPOSAL

FOR
EAST RUTHERFORD STREET IMPROVEMENTS

The undersigned hereby certifies that he/she has personally examined the details for this project 
and understands the methods by which payment will be made, and hereby proposes to supply 
the materials in accordance with the Plans, Specifications and Contract at the following schedule 
of rates and prices. 

The work under this contract shall be fully completed within the days and timeline specified in the 
Special Provisions.

(Note: Show unit prices in figures only. Prices for all items, all extensions and total amount of bid 
must be shown. Any use tax shall be included in the bid unit prices. Incomplete bid schedules 
shall be considered non-responsive.)

Bid Schedule

ITEM 
No. ITEM DESCRIPTION UNIT ESTIMATED 

QUANTITY
UNIT 

PRICE 
(Incl. Tax)

EXTENDED 
AMOUNT
(Incl. Tax)

1 Mobilization LS 1
$ $

2
Clearing and Grubbing

LS 1
$ $

3
Removal of Structure and 
Obstruction LS 1

$ $

4
Roadway Surveying

LS 1
$ $

5
Planing Bituminous Pavement

SY 240
$ $

6
Sawcutting Asphalt Pavement

LF 100
$ $

7
Roadway Repair

SY 80
$ $

8
Roadway Excavation including 
Haul CY 770

$ $

9
Crushed Surfacing Base Course

TON 300
$ $

10
Crushed Surfacing Top Course

TON 530
$ $

11
HMA CL. 1/2 In. PG 64-22

TON 330
$ $

12
HMA CL. 1/2 In. PG 64-22 
Pedestrian Path TON 80

$ $

13
Temporary Erosion and 
Sedimentation Control LS 1

$ $
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14
Street Cleaning

HR 80
$ $

15
Sod Installation

SY 50
$ $

16
Bark or Wood Chip Mulch

CY 35
$ $

17
Washed Graded Course Sand

CY 90
$ $

18
Gravel Backfill for Drain

CY 90
$ $

19
Adjust Existing Valve Box

EA 4
$ $

20
Construction Geotextile for 
Separation SY 870

$ $

21
Bioretention Soil Media

CY 190
$ $

22
PSIPE Golden Variegated Sweet 
Flag EA 210

$ $

23
PSIPE New Zeland Hair Sedge

EA 210
$ $

24
PSIPE Variegated Japanese 
Sedge EA 210

$ $

25
PSIPE Dwarf Red Twig Dogwood

EA 210
$ $

26
PSIPE Dwarf Nandina

EA 210
$ $

27
PSIPE Little Princess Spirea

EA 210
$ $

29
Topsoil, Type A

TON 60
$ $

30
Plastic Crosswalk Line

SF 192
$ $

31
Plastic Stop Line

LF 39
$ $

32
Permanent Signing

LS 1
$ $

33
Detectable Warning Surface

SF 40
$ $

34
Project Temporary Traffic 
Control LS 1

$ $

35
Trimming and Cleanup

LS 1
$ $

36
36 In. Cedar Fence

LF 120
$ $

37
48 In. Cedar Fence

LF 154
$ $

38
Chain Link Fence Type 3

LF 32
$ $
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39
Minor Change

EST 1
$10,000 $ 10,000

40
Roadside Cleanup

LS 1
$ $

Total Bid Amount: $_____________________________________

FIRM NAME:     
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Proposal Signature

This certifies that the Undersigned: has carefully examined the project site, and the contract 
documents, including the plans and specifications, governing the work for the E. Rutherford 
Street Improvements, Tolt Avenue to Spilman Avenue; and thoroughly understands and is 
satisfied regarding the conditions to be encountered, the nature and extent of the work, and 
the method by which payment will be made for said work. The Undersigned agrees to execute 
a contract with the City of Carnation, and furnish bonds on City forms as bound herein and 
certificate of insurance; all in accordance with Section 1-03 of the Contract Documents.

The Undersigned further agrees to accept as payment for said work the schedule of prices as 
set forth in the bid proposal below, and as awarded by the City. This bid proposal is submitted 
with the specific understanding that:  the prices are balanced; the unit, extended unit or lump 
sum price for each item includes all costs for labor, materials, tools, equipment, overhead, 
profit, and all applicable taxes; the item quantities herein are provided only to indicate the 
general character of the work and for comparing bid proposals; item quantities may be 
increased, decreased, or deleted at the City’s sole discretion; and final payment will be based 
upon the actual work performed in accordance with the contract requirements.

The name of the respondent submitting this proposal, and with whom the Contract will be 
executed in case the award is made to the respondent, is:

      doing business at 

Street/P.O. Box City State Zip

Telephone No.:  (        ) _____ - _______ Email Address: ______________________

All communications concerned with this proposal and with the Contract should be sent to the 
above address.
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The names of the president, treasurer and manager of the responding corporation, or of all 
persons interested in this proposal as partners or principals, are as follows:

       Name      Address

In Witness Hereto, the Undersigned has set his/her hand this ______ day of              , 201__. 

Signature of Corporate 
Officer/Partner/Principal

Printed Name and Title

State of Incorporation:
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STATEMENT OF BIDDER’S QUALIFICATIONS

Name of Firm:  

Address:  

Telephone No. (_____) _________________________Fax No. (_____) ___________________

Contact Person for this Project:  

Number of years the Contractor has been engaged in the construction business under the present 
firm name, as indicated above:

Gross dollar amount of work currently under contract:  

Gross dollar amount of contracts currently not completed:  

General character of work performed by firm:  

List of five major projects of a similar nature which have been completed by the Contractor within 
the last ten years and the gross dollar amount of each project, together with the Owner or City’s 
name and phone number, and the Engineer’s name:

Project Name Amount Owner Phone
Engineer’s 

Name

All contacts must be correct and valid. Non-reachable contacts shall be considered invalid.
See Section 1-02 of the Special Provisions for bidder experience requirements.

List five major pieces of equipment which are anticipated to be used on this project by the 
Contractor and note which items are owned by the Contractor and which are to be leased or 
rented from others:
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Bank Reference:  

How many general superintendents or other responsible employees in a supervisory position do 
you have at this time, and how long have they been with the firm?

Identify who will be the general superintendent or project superintendent on this Project.  Also 
list number of years with firm.

Have you changed bonding companies within the last three years?  

If so, why?  

Have you ever been sued or engaged in an arbitration by the City or have you ever sued or 
demanded arbitration from an Owner on any public works contract for a special utility district, 
private utility company, municipality, county or state government?  

For what reason?  

Disposition of case, if settled.  

Do you have any outstanding payments due to the Department of Revenue?  

If yes, explain.  

Bidder agrees that the City shall retain the right to obtain any and all credit reports.

  Yes    No



EAST RUTHERFORD STREET IMPROVEMENTS

CITY OF CARNATION
June 2016
 15

The undersigned agrees that the City is authorized to obtain reports from all references included 
herein.

Sincerely,

Print Company Name

By:  
Print Name

Sign Name

Title

Date
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ADDENDA RECEIVED

Addendum No. Date Received Name of Recipient

Sincerely,

Print Company Name

By:  
Print Name

Sign Name

Title

Date
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DEPOSIT FOR BID BOND FORM - DEPOSIT STATEMENT

Herewith find deposit in the form of certified check, cashier’s check or cash in the amount of 
$______________________, which amount is not less than five percent of the total bid.

SIGN HERE_____________________________

KNOW ALL PERSONS BY THESE PRESENTS:

That we, _____________________________, as Principal, and ____________________, as 
Surety, are held firmly bound unto the City of Carnation, Washington, as Obligee, in the penal 
sum of ____________________________________________________________ dollars and 
_______________________ cents ($________________________), for the payment of which 
the successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Obligee shall make any award to the Principal 
for the work of the East Rutherford Street Imporvements, Carnation, Washington according to the 
terms of the proposal or bids made by the Principal therefore, and the Principal shall duly make 
and enter into a contract with the Obligee in accordance with the terms of said proposal or bid 
and award and shall give bond for the faithful performance thereof, with Surety or Sureties 
approved by the Obligee; or if the Principal shall, in case of failure to do so, pay and forfeit to the 
Obligee the penal amount of the deposit specified in the call for bids.  Then this obligation shall 
be null and void; otherwise it shall be and remain in full force and effect and the Surety shall 
forthwith pay and forfeit to the Obligee, as penalty and liquidated damages, the amount of this 
bond. 

SIGNED, SEALED AND DATED THIS ____ DAY OF _______________, 201__.

____________________________
Principal

____________________________
Surety

----------------------------------------------------------------------------------------------------------------------------

___________________, 201__

Received return of deposit in the sum of $__________
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NON-COLLUSION CERTIFICATE

EAST RUTHERFOR STREET IMPROVEMENTS

State of Washington)
         )

County of                 )

The undersigned, being duly sworn, deposes says that the person, firm, association, 
co-partnership or corporation herein named, has not, either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free 
competitive bidding in the preparation and submission of a proposal to the City of Carnation for 
consideration in the award of a contract on the improvement described as follows: 

East Rutherford Street Improvements
Name of Project

Company Name

Signature of Authorized Member

Signed and sworn to before me this 

________ Day of  _______________________2013 .

____________________________________________
Notary Public
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SAMPLE PUBLIC WORKS CONTRACT

EAST RUTHERFORD STREET IMPROVEMENTS

THIS AGREEMENT, made and entered into, this ____ day of __________, 201_, by and between 
the City of Carnation, a Non-Charter Code city in the State of Washington, hereinafter called the 
“City”, and , organized under the laws of the State of 
Washington, located and doing business at,  
hereinafter called the “Contractor.”

WITNESSETH:

That in consideration of the terms and conditions contained herein and attached and made a part 
of this Contract, the parties hereto covenant and agree as follows:

The Contractor shall do all of the work and furnish all of the labor, materials, tools, and equipment 
necessary to complete the work under this contract generally consisting of but is not limited to the 
widening of an existing roadway; construction of new curb & gutter and sidewalk; overlay existing 
roadway; installation of storm drainage pipes, structures; striping; permanent signing; traffic control; 
grading; temporary erosion and sediment control measures; and other work, and shall perform any 
changes in the work, all in full compliance with the contract documents entitled “E. Rutherford 
Street Improvements Tolt Avenue to Spilman Avenue”, these Special Provisions, and the 
Standard Specifications which are by this reference incorporated herein and made a part hereof; 
and agrees to accept payment for the same in accordance with the said contract documents, 
including the schedule of prices in the “Proposal,” the sum of

($         ), subject to the 
provisions of the Contract Documents, the Special Provisions, and the Standard Specifications.

1. The Notice to Proceed will be given in accordance with Section 1-08.4 of Contract Documents. 
The Contractor shall commence construction activities on the project site in accordance with 
Section 1-08.4 of the Contract Documents. Contract time shall begin in accordance with 
Section 1-08.5 of Contract Documents. Work shall be substantially complete in accordance 
with Section 1-08.5 of the Contract Documents.

2. The Contractor agrees to pay the City for liquidated damages incurred according to Section 
1-08.9 of the Contract Documents per day for each and every day all work remains 
uncompleted after expiration of the specified time, as liquidated damages.

3. The Contractor shall provide for and bear the expense of all labor, materials, tools and 
equipment of any sort whatsoever that may be required for the full performance of the work 
provided for in this Contract upon the part of the Contractor.

4. The term “Contract Documents” shall mean and refer to the following:  “Invitation to Bidders,” 
“Bid Proposal,” “Addenda” if any, “Specifications,” “Plans,” “Contract,” “Performance Bond,” 
“Maintenance Bond,” “Payment Bond,” “Special Provisions,” “Notice to Proceed,” “Change 
Orders” if any, and any documents referenced or incorporated into the Contract Documents, 
including, but not limited to the Washington State Department of Transportation’s “2012 
Standard Specifications for Road, Bridge, and Municipal Construction,” including the 
American Public Works Association (APWA) General Special Provisions, MUTCD, WSDOT 
Standard Plans and City of Carnation Public Works Standards.

5. The City agrees to pay the Contractor for materials furnished and work performed in the 
manner and at such times as set forth in the Contract Documents.
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6. The Contractor for himself/herself, and for his/her heirs, executors, administrators, 
successors, assigns, agents, subcontractors, and employees, does hereby agree to the full 
performance of all of the covenants herein contained upon the part of the Contractor.

7. It is further provided that no liability shall attach to the City by reason of entering into this 
Contract, except as expressly provided herein.

IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed the day 
and year first hereinabove written:

CITY of CARNATION: CONTRACTOR:

Jim Berger, Mayor
City of Carnation
Date: ______________________

             (Signature of Official)

 __________________________
                (Print Name)
 __________________________
                    (Title)

ATTEST:
Date: ______________________

City Clerk                                               

APPROVED FOR FORM:

City Attorney                                          
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CITY OF CARNATION PERFORMANCE BOND

BOND NO.: 
DATE POSTED:                     

PROJECT COMPLETION DATE:                     

RE: Project Name:                                        
Contractor: 
Project Address: 

KNOW ALL PERSONS BY THESE PRESENTS:  That we, 
(hereinafter called the "Principal"), and                                                  , a corporation 
organized under the laws of the State of , and authorized to 
transact surety business in the State of Washington (hereinafter called the "Surety"), are 
held and firmly bound unto the City of Carnation, Washington, in the sum of 

DOLLARS($), lawful money of the 
United States of America, for the payment of which sum we and each of us bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally, by 
these presents. THE CONDITIONS of the above obligation are such that:  

WHEREAS, the above named Principal has entered into a certain agreement with 
the City for the                                                                                             , within the City; 

WHEREAS, the agreement requires that certain work be performed in accordance 
with said contract documents; and

WHEREAS, the contract signed by the City requires that the improvements are to 
be made or constructed within a certain period of time, unless an extension is granted in 
writing by the City; and

NOW, THEREFORE, it is understood and agreed that this obligation shall continue 
in effect until released in writing by the City of Carnation, but only after the Principal has 
performed and satisfied the following conditions: 
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A. Conditions.  

1. The work to be performed but not limited by the Principal include: 

East Rutherford Street Improvements as described in the above Contract 
Documents, Plans and Specifications and in conformance with the Public 
Works Standards.

2. The Principal must perform the work in accordance with required said 
contract documents.

3. The Principal shall complete the work required by the above-reference 
conditions within the time stated in said contract documents, unless an 
extension is granted by the City.

4. The Principal must have paid all sums owing to laborers, contractors, 
mechanics, subcontractors, material suppliers or others as a result of such 
work for which a lien against any City property has arisen or may arise.

5. The Principal must obtain acceptance by the City of the work completed, all 
on or before thirty (30) days after the completion date set forth in paragraph 
3 above.

B. Default.  

1. If the Principal defaults and does not perform the above conditions within 
the time specified, then the Surety shall, within twenty (20) days of demand 
of the City, make a written commitment to the City that it will either:

a) remedy the default itself with reasonable diligence pursuant to a time 
schedule acceptable to the City; or

b) tender to the City within an additional ten (10) days the amount 
necessary, as determined by the City, for the City to remedy the 
default, up to the total bond amount.  
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Upon completion of the Surety's duties under either of the options above, 
the Surety shall then have fulfilled its obligations under this bond. If the 
Surety elects to fulfill its obligation pursuant to the requirements of 
subsection B (1)(b), the City shall notify the Surety of the actual cost of the 
remedy, upon completion of the remedy. The City shall return, without 
interest, any overpayment made by the Surety, and the Surety shall pay to 
the City any actual costs which exceeded the City's estimate, limited to the 
bond amount.

2. In the event the Principal fails to complete all of the above referenced 
improvements within the time period specified by the City, then the City, its 
employees and agents shall have the right at the City's sole election to enter 
onto said property described above for the purpose of completing the 
improvements. This provision shall not be construed as creating an 
obligation on the part of the City or its representatives to complete such 
improvements.

C. Corrections.  Any corrections required by the City shall be commenced within 
seven (7) days of notification by the City and completed within thirty (30) days of 
the date of notification. If the work is not performed in a timely manner, the City 
shall have the right, without recourse to legal action, to take such action under this 
bond as described in Section B above.

D. Extensions and Changes.  No change, extension of time, alteration or addition to 
the work to be performed by the Principal shall affect the obligation of the Principal 
or Surety on this bond, unless the City specifically agrees, in writing, to such 
alteration, addition, extension or change. The surety waives notice of any such 
change, extension, alteration or addition thereunder.

E. Enforcement.  It is specifically agreed by and between the parties that in the event 
any legal action must be taken to enforce the provisions of this bond or to collect 
said bond, the prevailing party shall be entitled to collect its costs and reasonable 
attorney fees as a part of the reasonable costs of securing the obligation 
hereunder. In the event of settlement or resolution of these issues prior to the filing 
of any suit, the actual costs incurred by the City, including reasonable attorney 
fees, shall be considered a part of the obligation hereunder secured.  Said costs 
and reasonable legal fees shall be recoverable by the prevailing party, not only 
from the proceeds of this bond, but also over and above said bond as a part of any 
recovery (including recovery on the bond) in any judicial proceeding.  The Surety 
hereby agrees that this Agreement shall be governed by the laws of the State of 
Washington. Venue of any litigation arising out of this Agreement shall be in King 
County Superior Court.
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F. Bond Expiration. This bond shall remain in full force and effect until the obligations 
secured hereby have been fully performed, and a Maintenance Bond guaranteeing 
maintenance of all improvements for a period of twenty-four (24)-months from the 
City’s acceptance date has been submitted to the City in the amount of fifteen 
(15)-percent of the bond amount on the City’s form, and until released in writing by 
the City.

DATED this               day of , 201___.

SURETY COMPANY (Signature must be notarized) CONTRACTOR (Signature must be notarized)

By: By
Its Its  

Business Name:  Business Name:  

Business Address:  Business Address:  

City/State/Zip Code:  City/State/Zip Code:  

Telephone Number:  Telephone Number:  

CITY OF CARNATION

By:                                                      
Its   

Date: 

City of Carnation
4621 Tolt Avenue
Carnation, Washington 98014-1238
(425) 333-4192

FORM P-1
(Individual)

CHECK FOR ATTACHED NOTARY SIGNATURES

____ Individual (Form P-1)
____ Corporation (Form P-2)
____ Surety (Form P-2)
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STATE OF WASHINGTON )
)  ss.

COUNTY OF KING )

I certify that I know or have satisfactory evidence that                                                 
________________________________________is the person who appeared before 
me, and said person acknowledged that (he/she) signed this instrument, and 
acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated:                                            

          (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:                                                       

My Commission expires:                      
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(Partnership or Corporation)     FORM P-2
STATE OF WASHINGTON )

)  ss.
COUNTY OF )

I certify that I know or have satisfactory evidence that                                                 
____________________________is the person who appeared before me, and said 
person acknowledged as the _______________________________ __   of 
_________________________________that (he/she) signed this instrument, on oath 
stated that (he/she) was authorized to execute the instrument and acknowledged it to be 
(his/her) free and voluntary act for the uses and purposes mentioned in the instrument.

Dated:                                            

          (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:                                                       

My Commission expires:                      
(For Surety Use)
STATE OF WASHINGTON )

)  ss.
COUNTY OF )

I certify that I know or have satisfactory evidence that                                                 
_____________________________is the person who appeared before me, and said 
person acknowledged as the _________________________________ of 
_________________________________that (he/she) signed this instrument, on oath 
stated that (he/she) was authorized to execute the instrument and acknowledged it to be 
(his/her) free and voluntary act for the uses and purposes mentioned in the instrument.

Dated:                                            

                        (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:                                                       

My Commission expires:                      
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CITY OF CARNATION PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)
a , hereinafter called Principal,  

    (Corporation, Partnership or Individual)
and 

(Name of Surety)
hereinafter called Surety, are held and firmly bound unto 

(City)

(Address of City)
hereinafter called CITY, in the penal sum of    ____  Dollars, 
($            ) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally, firmly 
by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the CITY, dated the       day of , 201__a copy 
of which is hereto attached and made a part hereof for the construction of:

EAST RUTHERFORD STREET IMPROVEMENTS

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the 
prosecution of the WORK provided for in such contract, and any authorized extension or 
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, fuel, repairs 
on machinery, equipment and tools, consumed or used in connection with the construction of 
such WORK, and all insurance premiums on said WORK, and for all labor, performed in such 
WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall be void; otherwise 
to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the contract or to the WORK 
to be performed thereunder or the SPECIFICATIONS accompanying the same shall in any way 
affect its obligation on this BOND, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 

PROVIDED, FURTHER, that no final settlement between the CITY and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in 1 counterpart, and shall be deemed an 
original, this the    day of                    , 2016.

SURETY COMPANY CONTRACTOR
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By: By

Its Its  

Business Name:              Business Name:            

Business Address:  Business Address:  

City/State/Zip Code:  City/State/Zip Code:  

Telephone Number:  Telephone Number:       

NOTE: Date of BOND must not be prior to date of Contract.  If CONTRACTOR is a 
Partnership, all partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must be authorized to transact business 
in the State of Washington.

CHECK FOR ATTACHED NOTARY SIGNATURE

____ Individual (Form P-1)
____ Corporation (Form P-2)
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FORM P-1 / NOTARY BLOCK
(Use for Individual/Sole Proprietor Only)

STATE OF WASHINGTON )
)  ss.

COUNTY OF ______________ )

I certify that I know or have satisfactory evidence that                                                 is the 
person who appeared before me, and said person acknowledged that (he/she) signed this 
instrument, and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated:                                                        

          (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:                                                                   

My Commission expires:                                   
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FORM P-2 / NOTARY BLOCK
(Use for Partnership or Corporation Only)

STATE OF WASHINGTON )
)  ss.

COUNTY OF _______________ )

I certify that I know or have satisfactory evidence that                                                 is the 
person who appeared before me, and said person acknowledged as the 
_________________________________ of _________________________________that 
(he/she) signed this instrument, on oath stated that (he/she) was authorized to execute the 
instrument and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated:                                                        

          (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:                                                                   

My Commission expires:                                 
(FOR SURETY USE)
STATE OF WASHINGTON )

)  ss.
COUNTY OF _______________ )

I certify that I know or have satisfactory evidence that                                                 is the 
person who appeared before me, and said person acknowledged as the 
_________________________________ of _________________________________that 
(he/she) signed this instrument, on oath stated that (he/she) was authorized to execute the 
instrument and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated:                                                                      

          (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:                                                                   
My Commission expires:                                   
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CITY OF CARNATION MAINTENANCE BOND

   BOND NO.:
DATE POSTED: 

PROJECT COMPLETION DATE: 

RE: City of Carnation: EAST RUTHERFORD STREET IMPROVEMENTS 

Contractor: 

Project Address: 

KNOW ALL PERSONS BY THESE PRESENTS:  That we,                       , 
(hereinafter called the "Principal"), and , a corporation 
organized under the laws of the State of , and authorized to transact surety 
business in the State of Washington (hereinafter called the "Surety"), are held and firmly bound 
unto the City of Carnation, Washington, in the sum of        
dollars  and ______________ cents ($                     ), lawful money of the 
United States of America, for the payment of which sum we and each of us bind ourselves, our 
heirs, executors, administrators, successors and assigns, jointly and severally, by these presents. 
THE CONDITIONS of the above obligation are such that:  

WHEREAS, the above named Principal has constructed and installed certain 
improvements in connection with a project as described above within the City; and 

WHEREAS, in order to provide security for the obligation of the Principal to repair and/or 
replace said improvements against defects in workmanship, materials or installation for a period 
of  twenty-four  (24) months after written and final acceptance of the same and approval by the 
City; and

WHEREAS, in order to enable the City to release the performance bond filed by the 
Principal with the City in connection with such improvements; 

NOW, THEREFORE, this Maintenance Bond has been secured and is hereby submitted 
to the City.  It is understood and agreed that this obligation shall continue in effect until released 
in writing by the City of Carnation, but only after the Principal has performed and satisfied the 
following conditions: 

A. The work or improvements installed by the Principal and subject to the terms and 
conditions of this Bond are as follows: 

 The work to be completed under this contract generally consists of but is not limited to the widening 
of an existing roadway the reconstruction of the existing street, construction of a bioswale, asphalt 
concrete sidewalk; permanent signing; traffic control; grading; temporary erosion and sediment control 
measures; and other work, and shall perform any changes in the work, all as more completely 
described in the contract documents entitled "E. Rutherford Street Improvements Tolt Avenue to 
Spilman Avenue.”

B. The Principal and Surety agree that the work and improvements installed pursuant to the 
Performance Bond or other security instrument filed with the City in the above-referenced project 
shall remain free from defects in material, workmanship and installation (or, in the case of 
landscaping, shall survive,) for a period of two (2) years after written and final acceptance of the 
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same and approval by the City. Maintenance is defined as acts carried out to prevent a decline, 
lapse or cessation of the state of the project or improvements as accepted by the City during the 
24 month period after final and written acceptance, and includes, but is not limited to, repair or 
replacement of defective workmanship, materials or installations.  

C. The Principal shall, at its sole cost and expense, carefully replace and/or repair any 
damage or defects in workmanship, materials or installation to the City-owned real property on 
which improvements have been installed, and leave the same in as good condition as it was 
before commencement of the work.  

D. The Principal and the Surety agree that in the event any of the improvements or restoration 
work installed or completed by the Principal as described herein, fail to remain free from defects 
in materials, workmanship or installation (or in the case of landscaping, fail to survive), for a period 
of two (2) years from the date of acceptance of the work by the City, the Principal shall repair 
and/replace the same within ten (10) days of demand by the City, and if the Principal should fail 
to do so, then the Surety shall:

1. Within twenty (20) days of demand of the City, make written commitment to the 
City that it will either:

a) remedy the default itself with reasonable diligence pursuant to a time 
schedule acceptable to the City; or

b) tender to the City within an additional ten (10) days the amount necessary, 
as determined by the City, for the City to remedy the default, up to the total 
bond amount.  

Upon completion of the Surety's duties under either of the options above, the 
Surety shall then have fulfilled its obligations under this bond.  If the Surety elects 
to fulfill its obligation pursuant to the requirements of subsection D(1)(b), the City 
shall notify the Surety of the actual cost of the remedy, upon completion of the 
remedy. The City shall return, without interest, any overpayment made by the 
Surety, and the Surety shall pay to the City any actual costs which exceeded the 
City's estimate, limited to the bond amount.

2. In the event the Principal fails to make repairs or provide maintenance within the 
time period requested by the City, then the City, its employees and agents shall 
have the right at the City's sole election to enter onto said property described above 
for the purpose of repairing or maintaining the improvements. This provision shall 
not be construed as creating an obligation on the part of the City or its 
representatives to repair or maintain such improvements.

E. Corrections.  Any corrections required by the City shall be commenced within ten (10) 
days of notification by the City and completed within thirty (30) days of the date of notification. If 
the work is not performed in a timely manner, the City shall have the right, without recourse to 
legal action, to take such action under this bond as described in Section D above.

F. Extensions and Changes.  No change, extension of time, alteration or addition to the work 
to be performed by the Principal shall affect the obligation of the Principal or Surety on this bond, 
unless the City specifically agrees, in writing, to such alteration, addition, extension or change. 
The surety waives notice of any such change, extension, alteration or addition thereunder.
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G. Enforcement.  It is specifically agreed by and between the parties that in the event any 
legal action must be taken to enforce the provisions of this bond or to collect said bond, the 
prevailing party shall be entitled to collect its costs and reasonable attorney fees as a part of the 
reasonable costs of securing the obligation hereunder. In the event of settlement or resolution of 
these issues prior to the filing of any suit, the actual costs incurred by the City, including 
reasonable attorney fees, shall be considered a part of the obligation hereunder secured. Said 
costs and reasonable attorneys’ fees shall be recoverable by the prevailing party, not only from 
the proceeds of this bond, but also over and above said bond as a part of any recovery (including 
recovery on the bond) in any judicial proceeding. The Surety hereby agrees that this Agreement 
shall be governed by the laws of the State of Washington. Venue of any litigation arising out of 
this Agreement shall be in King County Superior Court. 

H. Bond Expiration.  This bond shall remain in full force and effect until the obligations 
secured hereby have been fully performed and until released in writing by the City at the request 
of the Surety or Principal.

DATED this       day of , 201__.

SURETY COMPANY (Signature must be notarized) CONTRACTOR (Signature must be notarized)

By: By
Its Its  

Business Name:  Business Name:          

Business Address:  Business Address:           

City/State/Zip Code:  City/State/Zip Code:         

Telephone Number:  Telephone Number:          

CITY OF CARNATION

By:
Its 

Date: _______________________________

City of Carnation
4621 Tolt Avenue
Carnation, Washington  98014-1238
(425) 333-4192

CHECK FOR ATTACHED NOTARY SIGNATURES, P-1 & P-2 forms
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FORM P-1 / NOTARY BLOCK
(Use for Individual/Sole Proprietor Only)

STATE OF WASHINGTON )
)  ss.

COUNTY OF _______________ )

I certify that I know or have satisfactory evidence that                                                 is the 
person who appeared before me, and said person acknowledged that (he/she) signed this 
instrument, and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated: _____________________  _

          (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at:  ________________________________ 

My Commission expires: _______________
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FORM P-2 / NOTARY BLOCK
(Use for Partnership or Corporation Only)

STATE OF WASHINGTON )
)  ss.

COUNTY OF _____________ )

I certify that I know or have satisfactory evidence that                                                 is the 
person who appeared before me, and said person acknowledged as the 
_________________________________ of _________________________________that 
(he/she) signed this instrument, on oath stated that (he/she) was authorized to execute the 
instrument and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated: ________________________    ___

             
(print or type name)

(print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at: ________________________________

My Commission expires:  ______________ 
(FOR SURETY USE)
STATE OF WASHINGTON )

)  ss.
COUNTY OF______________ )

I certify that I know or have satisfactory evidence that                                                 is the 
person who appeared before me, and said person acknowledged as the 
_________________________________ of _________________________________that 
(he/she) signed this instrument, on oath stated that (he/she) was authorized to execute the 
instrument and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument.

Dated:  __________________________________
 

             

             
                      (print or type name)

NOTARY PUBLIC in and for the 
State of Washington, residing
at: _________________   _____ 

My Commission expires:  ________     ____
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RETAINAGE INVESTMENT OPTION

In accordance with RCW 60.28, the Contractor has the option to designate how retained 
funds are invested. Select one of the following options by checking the appropriate box and filling 
in the required information.

□ Savings Account:  Please place the retained funds in an interested-bearing savings 
account. Any interest earned will be paid to the firm indicated below. The retained funds 
shall be deposited with:
Bank Name: 
Branch: 
Account Number: 

□ Escrow/Investment:  Please deliver the retained funds to the bank listed below. The 
funds are to be placed in escrow or invested in accordance with the attached Escrow 
Agreement. Any interest earned will be paid to the firm indicated below:
Bank Name: 
Branch: 
Account Number: 

□ Guarantee Deposit:  Please deposit the retained funds in a manner selected by the 
Owner.  Any interest earned shall be kept by the Owner.

□ Retainage Bond: Please accept a retainage bond on the City of Carnation’s standard 
retainage bond form in lieu of earned retained funds. 

Release of retained funds shall be made in accordance with WSDOT General Requirements, 
Section 1-09.9(1), by:

Contractor Name: 

Signature: 

Printed Name: 

Date: 
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STANDARD SPECIFICATIONS

Reference hereinafter to the “Standard Specifications” shall mean the 2016 Standard 
Specifications for Road, Bridge, and Municipal Construction (English). Any other standards or 
standard-type specifications employed will be specifically referenced in each instance.

The 2016 Standard Specifications for Road, Bridge, and Municipal Construction (English), 
prepared by the Washington State Chapter of the American Public Works Association (APWA) 
and the Washington State Department of Transportation (WSDOT), including all revisions and 
supplements in effect prior to the date of advertisement, are hereby included in these Contract 
Documents as though quoted in their entirety and shall apply except as amended, supplemented 
or superseded by the following Amendments and Special Provisions.

Each and every bidder shall be responsible for being familiar with the above mentioned Standard 
Specifications, Special Provisions and any other standards or specifications to the “Contracting 
Agency”, the “Department” or “Department of Transportation”, such reference shall be construed 
to mean the City of Carnation, Washington. Where reference is made to the “engineer”, such 
reference shall be construed to mean the City Engineer of the City of Carnation or the duly 
authorized assistants or representatives 
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1 INTRODUCTION

2 The following Amendments and Special Provisions shall be used in conjunction with the 
3 2016 Standard Specifications for Road, Bridge, and Municipal Construction.
4
5 AMENDMENTS TO THE STANDARD SPECIFICATIONS
6
7 The following Amendments to the Standard Specifications are made a part of this contract 
8 and supersede any conflicting provisions of the Standard Specifications.  For informational 
9 purposes, the date following each Amendment title indicates the implementation date of the 

10 Amendment or the latest date of revision.
11
12 Each Amendment contains all current revisions to the applicable section of the Standard 
13 Specifications and may include references which do not apply to this particular project.
14
15 Section 1-06, Control of Material
16 January 4, 2016

17 This section is supplemented with the following new section and subsections:
18
19 1-06.6  Recycled Materials
20 The Contractor shall make their best effort to utilize recycled materials in the 
21 construction of the project; the use of recycled concrete aggregate as specified in 
22 Section 1-06.6(1)A is a requirement of the Contract.
23
24 The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working 
25 Drawing within 30 calendar days after the Contract is executed.  The plan shall provide 
26 the Contractor’s anticipated usage of recycled materials for meeting the requirements of 
27 these Specifications.  The quantity of recycled materials will be provided in tons and as 
28 a percentage of the Plan quantity for each material listed in Section 9-03.21(1)E Table 
29 on Maximum Allowable Percent (By Weight) of Recycled Material.  When a Contract 
30 does not include Work that requires the use of a material that is included in the 
31 requirements for using materials the Contractor may state in their plan that no recycled 
32 materials are proposed for use.
33
34 Prior to Physical Completion the Contractor shall report the quantity of recycled 
35 materials that were utilized in the construction of the project for each of the items listed 
36 in Section 9-03.21.  The report shall include hot mix asphalt, recycled concrete 
37 aggregate, recycled glass, steel furnace slag and other recycled materials (e.g. 
38 utilization of on-site material and aggregates from concrete returned to the supplier).  
39 The Contractor’s report shall be provided on DOT Form 350-075 Recycled Materials 
40 Reporting.
41
42 1-06.6(1)  Recycling of Aggregate and Concrete Materials
43
44 1-06.6(1)A  General
45 The minimum quantity of recycled concrete aggregate shall be 25 percent of the total 
46 quantity of aggregate that is incorporated into the Contract for those items listed in 
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1 Section 9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled 
2 Material that allow the use of recycled concrete aggregate. The percentage of recycled 
3 material incorporated into the project for meeting the required percentage will be 
4 calculated in tons based on the quantity of recycled concrete used on the entire 
5 Contract and not as individual items.
6
7 If the Contractor’s total cost for Work with recycled concrete aggregate is greater than 
8 without the Contractor may choose to not use recycled concrete aggregate.  When the 
9 Contractor does not meet the minimum requirement of 25 percent recycled concrete 

10 aggregate for the Contract due to costs or any other reason the following shall be 
11 submitted:
12
13 1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized 
14 on the Contract.  The cost estimate shall include the following:
15
16 a. The estimated costs for the Work for each material with 25 percent 
17 recycled concrete aggregate.  The cost estimate shall include for each 
18 material a copy of the price quote from the supplier with the lowest total 
19 cost for the Work.
20
21 b. The estimated costs for the Work for each material without recycled 
22 concrete aggregate.
23
24 The Contractor’s cost estimates shall be submitted as an attachment to the Recycled 
25 Materials Reporting form.
26
27 Section 1-07, Legal Relations and Responsibilities to the Public
28 April 4, 2016

29 1-07.1  Laws to be Observed
30 In the second to last sentence of the third paragraph, “WSDOT” is revised to read 
31 “Contracting Agency”.
32
33 1-07.2(2)  State Sales Tax: WAC 458-20-170 – Retail Sales Tax
34 The last three sentences of the first paragraph are deleted and replaced with the following 
35 new sentence:
36
37 The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase 
38 or rental of tools, machinery, equipment, or consumable supplies not integrated into the 
39 project, in the unit bid prices.
40
41 1-07.9(2)  Posting Notices
42 Items 1 and 2 are revised to read:
43
44 1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) – Equal Employment 
45 Opportunity IS THE LAW published by US Department of Labor. Post for projects 
46 with federal-aid funding.
47
48 2. FHWA 1022 (revised 05/15) – NOTICE Federal-Aid Project published by Federal 
49 Highway Administration (FHWA). Post for projects with federal-aid funding.
50
51 Items 5, 6 and 7 are revised to read:



E. RUTHERFORD STREET   5

1
2 5. WHD 1420 (revised 02/13) – Employee Rights and Responsibilities Under The 
3 Family And Medical Leave Act published by US Department of Labor. Post on all 
4 projects.
5
6 6. WHD 1462 (revised 01/16) – Employee Polygraph Protection Act published by 
7 US Department of Labor. Post on all projects.
8
9 7. F416-081-909 (revised 09/15) – Job Safety and Health Law published by 

10 Washington State Department of Labor and Industries. Post on all projects.
11
12 Items 9 and 10 are revised to read:
13
14 9. F700-074-909 (revised 06/13) – Your Rights as a Worker in Washington State 
15 by Washington State Department of Labor and Industries (L&I). Post on all projects.
16
17 10. EMS 9874 (revised 10/15) – Unemployment Benefits published by Washington 
18 State Employment Security Department. Post on all projects.
19
20 Section 1-08, Prosecution and Progress
21 January 4, 2016

22 1-08.1(1)  Prompt Payment, Subcontract Completion and Return of Retainage 
23 Withheld
24 In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”.
25
26 Section 5-02, Bituminous Surface Treatment
27 April 4, 2016

28 5-02.3(2)  Preparation of Roadway Surface
29 This section is supplemented with the following new subsection:
30
31 5-02.3(2)E  Crack Sealing
32 Where shown in the Plans, seal cracks and joints in the pavement in accordance with 
33 Section 5-04.3(4)A1 and the following:
34
35 1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant.
36
37 2. Cracks greater than 1 inch in width – fill with sand slurry.
38
39 Section 5-04, Hot Mix Asphalt
40 April 4, 2016

41 This section (and all subsections) is revised to read:
42
43 This Section 5-04 is written in a style which, unless otherwise indicated, shall be 
44 interpreted as direction to the Contractor.
45
46 5-04.1  Description
47 This Work consists of providing and placing one or more layers of plant-mixed hot mix 
48 asphalt (HMA) on a prepared foundation or base, in accordance with these 
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1 Specifications and the lines, grades, thicknesses, and typical cross-sections shown 
2 in the Plans. The manufacture of HMA may include warm mix asphalt (WMA) processes 
3 in accordance with these Specifications.
4
5 HMA shall be composed of asphalt binder and mineral materials as required, and may 
6 include reclaimed asphalt pavement (RAP) or reclaimed asphalt shingles (RAS), mixed 
7 in the proportions specified to provide a homogeneous, stable, and workable mix.
8
9 5-04.2  Materials

10 Provide materials as specified in these sections:
11
12 Asphalt Binder 9-02.1(4)
13 Cationic Emulsified Asphalt 9-02.1(6)
14 Anti-Stripping Additive 9-02.4
15 Warm Mix Asphalt Additive 9-02.5
16 Aggregates 9-03.8
17 Reclaimed Asphalt Pavement (RAP) 9-03.8(3)B
18 Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B
19 Mineral Filler 9-03.8(5)
20 Recycled Material 9-03.21
21 Hot Poured Sealant 9-04.2(1)A
22 Sand Slurry 9-04.2(1)B
23
24 5-04.2(1)  How to Get an HMA Mix Design on the QPL
25 Comply with each of the following:
26
27 • Develop the mix design in accordance with WSDOT SOP 732.
28
29 • Develop a mix design that complies with Sections 9-03.8(2) and 9-03.8(6).
30
31 • Develop a mix design no more than 6 months prior to submitting it for QPL 
32 evaluation.
33
34 • Submit mix designs to the WSDOT State Materials Laboratory in 
35 Tumwater, including WSDOT Form 350-042.
36
37 • Include representative samples of the materials that are to be used in the 
38 HMA production as part of the mix design submittal. See Section 5-
39 04.2(1)A to determine when to include samples of RAP or RAS.
40
41 • Identify the brand, type, and percentage of anti-stripping additive in the 
42 mix design submittal.
43
44 • Include with the mix design submittal a certification from the asphalt binder 
45 supplier that the anti-stripping additive is compatible with the crude source 
46 and the formulation of asphalt binder proposed for use in the mix design.
47
48 • Do not include warm mix asphalt (WMA) additives when developing a mix 
49 design or submitting a mix design for QPL evaluation. The use of warm 
50 mix asphalt (WMA) additives is not part of the process for obtaining 
51 approval for listing a mix design on the QPL.  Refer to Section 5-04.2(2)B.
52
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1 The Contracting Agency’s basis for approving, testing, and evaluating HMA mix 
2 designs for approval on the QPL is dependent on the contractual basis for 
3 acceptance of the HMA mixture, as shown in Table 1.
4

Table 1
Basis for Contracting Agency Evaluation of HMA Mix Designs for 

Approval on the QPL
Contractual Basis 
for Acceptance of 
HMA Mixture (see 
Section 5-04.3(9))

Basis for Contracting 
Agency Approval of 

Mix Design for 
Placement on QPL

Contracting Agency 
Materials Testing for 
Evaluation of the Mix 

Design

Statistical Evaluation, 
or Nonstatistical 

Evaluation

WSDOT Standard 
Practice QC-8

The Contracting Agency 
will test the mix design 
materials for compliance 
with Sections 9-03.8(2) 
and 9-03.8(6).

Visual Evaluation

Review of Form 350-042 
for compliance with 

Sections 9-03.8(2) and 
9-03.8(6)

The Contracting Agency 
may elect to test the mix 
design materials, or 
evaluate in accordance 
with WSDOT Standard 
Practice QC-8, at its sole 
discretion.

5
6 If the Contracting Agency approves the mix design, it will be listed on the QPL for 
7 12 consecutive months. The Contracting Agency may extend the 12 month listing 
8 provided the Contractor submits a certification letter to the Qualified Products 
9 Engineer verifying that the aggregate source and job mix formula (JMF) gradation, 

10 and asphalt binder crude source and formulation have not changed. The Contractor 
11 may submit the certification no sooner than one month prior to expiration of the 
12 initial 12 month mix design approval. Within 7 calendar days of receipt of the 
13 Contractor’s certification, the Contracting Agency will update the QPL. The 
14 maximum duration for approval of a mix design and listing on the QPL will be 24 
15 months from the date of initial approval or as approved by the Engineer.
16
17 5-04.2(1)A  Mix Designs Containing RAP and/or RAS
18 Mix designs are classified by the RAP and/or RAS content as shown in Table 
19 2.
20

Table 2
Mix Design Classification Based on RAP/RAS Content

RAP/RAS Classification RAP/RAS Content1

Low RAP/No RAS 0% ≤ RAP% ≤ 20% and RAS% = 
0%

High RAP/Any RAS 20% < RAP% ≤ Maximum 
Allowable RAP2

and/or
0% < RAS% ≤ Maximum 
Allowable RAS2

1Percentages in this table are by total weight of HMA
2See Table 4 to determine the limits on the maximum amount RAP 
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and/or RAS.
1
2 5-04.2(1)A1  Low RAP/No RAS – Mix Design Submittals for Placement 
3 on QPL
4 For Low RAP/No RAS mix designs, comply with the following additional 
5 requirements:
6
7 1. Develop the mix design without the inclusion of RAP.
8
9 2. The asphalt binder grade shall be the grade indicated in the Bid 

10 item name or as otherwise required by the Contract.
11
12 3. Do not submit samples of RAP with these mix designs.
13
14 4. Testing RAP or RAS stockpiles is not required for obtaining 
15 approval for placing these mix designs on the QPL.
16
17 5-04.2(1)A2  High RAP/Any RAS - Mix Design Submittals for 
18 Placement on QPL
19 For High RAP/Any RAS mix designs, comply with the following additional 
20 requirements:
21
22 1. For mix designs with any RAS, test the RAS stockpile (and RAP 
23 stockpile if any RAP is in the mix design) in accordance with 
24 Table 3.
25
26 2. For High RAP mix designs with no RAS, test the RAP stockpile in 
27 accordance with Table 3.
28
29 3. For mix designs with High RAP/Any RAS, construct a single 
30 stockpile for RAP and a single stockpile for RAS and isolate 
31 (sequester) these stockpiles from further stockpiling before 
32 beginning development of the mix design. Test the RAP and 
33 RAS during stockpile construction as required by item 1 and 2 
34 above. Use the test data in developing the mix design, and report 
35 the test data to the Contracting Agency on WSDOT Form 350-
36 042 as part of the mix design submittal for approval on the QPL. 
37 Account for the reduction in asphalt binder contributed from RAS 
38 in accordance with AASHTO PP 78.  Do not add to these 
39 stockpiles after starting the mix design process.
40

Table 3
Test Frequency of RAP/RAS During RAP/RAS Stockpile 

Construction For Approving a High RAP/Any RAS Mix 
Design for Placement on the QPL

Test Frequency1 Test for Test Method
• 1/1000 tons of 

RAP (minimum 
of 10 per mix 
design) and

• 1/100 tons of 
RAS (minimum 

Asphalt Binder 
Content and Sieve 

Analysis of Fine 
and Coarse 
Aggregate

FOP for AASHTO T 
308
and

FOP for WAQTC T 
27/T 11
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of 10 per mix 
design)

1“tons”, in this table, refers to tons of the reclaimed material 
before being incorporated into HMA.

1
2 4. Limit the amount of RAP and/or RAS used in a High RAP/Any 
3 RAS mix design by the amount of binder contributed by the RAP 
4 and/or RAS, in accordance with Table 4.
5

Table 4
Maximum Amount of RAP and/or RAS in HMA Mixture

Maximum Amount of Binder Contributed from:
RAP RAS

40%1 minus contribution of 
binder from RAS 20%2

1 Calculated as the weight of asphalt binder contributed from the 
RAP as a percentage of the total weight of asphalt binder in the 
mixture.

2 Calculated as the weight of asphalt binder contributed from the 
RAS as a percentage of the total weight of asphalt binder in the 
mixture.

6
7 5. Develop the mix design including RAP, RAS, recycling agent, 
8 and new binder.
9

10 6. Extract, recover, and test the asphalt residue from the RAP and 
11 RAS stockpiles to determine the percent of recycling agent 
12 and/or grade of new asphalt binder needed to meet but not 
13 exceed the performance grade (PG) of asphalt binder required 
14 by the Contract.
15
16 a. Perform the asphalt extraction in accordance with AASHTO 
17 T 164 or ASTM D 2172 using reagent grade 
18 trichloroethylene.
19
20 b. Perform the asphalt recovery in accordance with AASHTO R 
21 59 or ASTM D 1856.
22
23 c. Test the recovered asphalt residue in accordance with 
24 AASHTO R 29 to determine the asphalt binder grade in 
25 accordance with Section 9-02.1(4).
26
27 d. After determining the recovered asphalt binder grade, 
28 determine the percent of recycling agent and/or grade of 
29 new asphalt binder in accordance with ASTM D 4887.
30
31 e. Test the final blend of recycling agent, binder recovered from 
32 the RAP and RAS, and new asphalt binder in accordance 
33 with AASHTO R 29.  The final blended binder shall meet but 
34 not exceed the performance grade of asphalt binder 
35 required by the Contract and comply with the requirements 
36 of Section 9-02.1(4).
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1
2 7. Include the following test data with the mix design submittal:
3
4 a. All test data from RAP and RAS stockpile construction.
5
6 b. All data from testing the recovered and blended asphalt 
7 binder.
8
9 8. Include representative samples of the following with the mix 

10 design submittal:
11
12 a. RAP and RAS.
13
14 b. 100 grams of recovered asphalt residue from the RAP and 
15 RAS that are to be used in the HMA production.
16
17 5-04.2(1)B  Commercial HMA - Mix Design Submittal for Placement on 
18 QPL
19 For HMA used in the Bid item Commercial HMA, in addition to the 
20 requirements of 5-04.2(1) identify the following in the submittal:
21
22 1. Commercial HMA
23
24 2. Class of HMA
25
26 3. Performance grade of binder
27
28 4. Equivalent Single Axle Load (ESAL)
29
30 The Contracting Agency may elect to approve Commercial HMA mix designs 
31 without evaluation.
32
33 5-04.2(1)C  Mix Design Resubmittal for QPL Approval
34 Develop a new mix design and resubmit for approval on the QPL when any of 
35 the following changes occur. When these occur, discontinue using the mix 
36 design until after it is reapproved on the QPL.
37
38 1. Change in the source of crude petroleum used in the asphalt binder.
39
40 2. Changes in the asphalt binder refining process.
41
42 3. Changes in additives or modifiers in the asphalt binder.
43
44 4. Changes in the anti-strip additive, brand, type or quantity.
45
46 5. Changes to the source of material for aggregate.
47
48 6. Changes to the job mix formula that exceed the amounts as 
49 described in item 2 of Section 9-03.8(7), unless otherwise approved 
50 by the Engineer.
51



E. RUTHERFORD STREET   11

1 7. Changes in the percentage of material from a stockpile, when such 
2 changes exceed 5% of the total aggregate weight.
3
4 a. Changes to the percentage of material from a stockpile will be 
5 calculated based on the total aggregate weight (not including the 
6 weight of RAP) for Low RAP/No RAS mix designs.
7
8 b. For High RAP/Any RAS mix designs, changes in the percentage 
9 of material from a stockpile will be based on total aggregate 

10 weight including the weight of RAP (and/or RAS when included in 
11 the mixture).
12
13 Prior to making any change in the amount of RAS in an approved mix design, 
14 notify the Engineer for determination of whether a new mix design is required, 
15 and obtain the Engineer’s approval prior to implementing such changes.
16
17 5-04.2(2)  Mix Design – Obtaining Project Approval
18 Use only mix designs listed on the Qualified Products List (QPL). Submit WSDOT 
19 Form 350-041 to the Engineer to request approval to use a mix design from the 
20 QPL. Changes to the job mix formula (JMF) that have been approved on other 
21 contracts may be included. The Engineer may reject a request to use a mix design 
22 if production of HMA using that mix design on any contract is not in compliance with 
23 Section 5-04.3(11)D, E, F, and G for mixture or compaction.
24
25 5-04.2(2)A  Changes to the Job Mix Formula
26 The approved mix design obtained from the QPL will be considered the 
27 starting job mix formula (JMF) and shall be used as the initial basis for 
28 acceptance of HMA mixture, as detailed in Section 5-04.3(9).
29
30 During production the Contractor may request to adjust the JMF. Any 
31 adjustments to the JMF will require approval of the Engineer and shall be 
32 made in accordance with item 2 of Section 9-03.8(7).  After approval by the 
33 Engineer, such adjusted JMF’s shall constitute the basis for acceptance of the 
34 HMA mixture.
35
36 5-04.2(2)B  Using Warm Mix Asphalt Processes
37 The Contractor may, at the Contractor’s discretion, elect to use warm mix 
38 asphalt (WMA) processes for producing HMA.  WMA processes include 
39 organic additives, chemical additives, and foaming.  The use of WMA is 
40 subject to the following:
41
42 • Do not use WMA processes in the production of High RAP/Any RAS 
43 mixtures.
44 • Before using WMA processes, obtain the Engineer’s approval using 
45 WSDOT Form 350-076 to describe the proposed WMA process.
46
47 5-04.3  Construction Requirements
48 5-04.3(1)  Weather Limitations
49 Do not place HMA for wearing course on any Traveled Way beginning October 1st 
50 through March 31st of the following year, without written concurrence from the 
51 Engineer.
52



E. RUTHERFORD STREET   12

1 Do not place HMA on any wet surface, or when the average surface temperatures 
2 are less than those specified in Table 5, or when weather conditions otherwise 
3 prevent the proper handling or finishing of the HMA.
4

Table 5
Minimum Surface Temperature for Paving

Compacted 
Thickness (Feet) Wearing Course Other Courses

Less than 0.10 55°F 45°F
0.10 to 0.20 45°F 35°F

More than 0.20 35°F 35°F
5
6 5-04.3(2)  Paving Under Traffic
7 These requirements apply when the Roadway being paved is open to traffic.
8
9 In hot weather, the Engineer may require the application of water to the pavement 

10 to accelerate the finish rolling of the pavement and to shorten the time required 
11 before reopening to traffic.
12
13 During paving operations, maintain temporary pavement markings throughout the 
14 project. Install temporary pavement markings on the Roadway prior to opening to 
15 traffic. Temporary pavement markings shall comply with Section 8-23.
16
17 5-04.3(3)  Equipment
18 5-04.3(3)A  Mixing Plant
19 Equip mixing plants as follows.
20
21 1. Use tanks for storage and preparation of asphalt binder which:
22
23 • Heat the contents by means that do not allow flame to contact 
24 the contents or the tank, such as by steam or electricity.
25
26 • Heat and hold contents at the required temperatures.
27
28 • Continuously circulate contents to provide uniform temperature 
29 and consistency during the operating period.
30
31 • Provide an asphalt binder sampling valve, in either the storage 
32 tank or the supply line to the mixer.
33
34 2. Provide thermometric equipment:
35
36 • In the asphalt binder feed line near the charging valve at the 
37 mixer unit, capable of detecting temperature ranges expected in 
38 the HMA and in a location convenient and safe for access by 
39 Inspectors.
40
41 • At the discharge chute of the drier to automatically register or 
42 indicate the temperature of the heated aggregates, and situated 
43 in full view of the plant operator.
44
45 3. When heating asphalt binder:
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1
2 • Do not exceed the maximum temperature of the asphalt binder 
3 recommended by the asphalt binder supplier.
4
5 • Avoid local variations in heating.
6
7 • Provide a continuous supply of asphalt binder to the mixer at a 
8 uniform average temperature with no individual variations 
9 exceeding 25°F.

10
11 4. Provide a mechanical sampler for sampling mineral materials 
12 that:
13
14 • Meets the crushing or screening requirements of Section 1-05.6.
15
16 5. Provide HMA sampling equipment that complies with WSDOT 
17 SOP T-168.
18
19 • Use a mechanical sampling device installed between the 
20 discharge of the silo and the truck transport, approved by the 
21 Engineer, or
22
23 • Platforms or devices to enable sampling from the truck transport 
24 without entering the truck transport for sampling HMA.
25
26 6. Provide for setup and operation of the Contracting Agency’s 
27 field testing:
28
29 • As required in Section 3-01.2(2).
30
31 7. Provide screens or a lump breaker:
32
33 • When using any RAP or any RAS, to eliminate oversize RAP or 
34 RAS particles from entering the pug mill or drum mixer.
35
36 5-04.3(3)B  Hauling Equipment
37 Provide HMA hauling equipment with tight, clean, smooth metal beds and a 
38 cover of canvas or other suitable material of sufficient size to protect the HMA 
39 from adverse weather. Securely attach the cover to protect the HMA whenever 
40 the weather conditions during the work shift include, or are forecast to include, 
41 precipitation or an air temperature less than 45°F.
42
43 Prevent HMA from adhering to the hauling equipment. Spray metal beds with 
44 an environmentally benign release agent. Drain excess release agent prior to 
45 filling hauling equipment with HMA. Do not use petroleum derivatives or other 
46 coating material that contaminate or alter the characteristics of the HMA. For 
47 hopper trucks, operate the conveyer during the process of applying the release 
48 agent.
49
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1 5-04.3(3)C  Pavers
2 Use self-contained, power-propelled pavers provided with an internally heated 
3 vibratory screed that is capable of spreading and finishing courses of HMA in 
4 lane widths required by the paving section shown in the Plans.
5
6 When requested by the Engineer, provide written certification that the paver is 
7 equipped with the most current equipment available from the manufacturer for 
8 the prevention of segregation of the coarse aggregate particles. The 
9 certification shall list the make, model, and year of the paver and any 

10 equipment that has been retrofitted to the paver.
11
12 Operate the screed in accordance with the manufacturer’s recommendations 
13 and in a manner to produce a finished surface of the required evenness and 
14 texture without tearing, shoving, segregating, or gouging the mixture. Provide 
15 a copy of the manufacturer’s recommendations upon request by the 
16 Contracting Agency. Extensions to the screed will be allowed provided they 
17 produce the same results, including ride, density, and surface texture as 
18 obtained by the primary screed. In the Travelled Way do not use extensions 
19 without both augers and an internally heated vibratory screed.
20
21 Equip the paver with automatic screed controls and sensors for either or both 
22 sides of the paver. The controls shall be capable of sensing grade from an 
23 outside reference line, sensing the transverse slope of the screed, and 
24 providing automatic signals that operate the screed to maintain the desired 
25 grade and transverse slope. Construct the sensor so it will operate from a 
26 reference line or a mat referencing device. The transverse slope controller 
27 shall be capable of maintaining the screed at the desired slope within plus or 
28 minus 0.1 percent.
29
30 Equip the paver with automatic feeder controls, properly adjusted to maintain a 
31 uniform depth of material ahead of the screed.
32
33 Manual operation of the screed is permitted in the construction of irregularly 
34 shaped and minor areas. These areas include, but are not limited to, gore 
35 areas, road approaches, tapers and left-turn channelizations.
36
37 When specified in the Contract, provide reference lines for vertical control. 
38 Place reference lines on both outer edges of the Traveled Way of each 
39 Roadway. Horizontal control utilizing the reference line is permitted. 
40 Automatically control the grade and slope of intermediate lanes by means of 
41 reference lines or a mat referencing device and a slope control device. When 
42 the finish of the grade prepared for paving is superior to the established 
43 tolerances and when, in the opinion of the Engineer, further improvement to 
44 the line, grade, cross-section, and smoothness can best be achieved without 
45 the use of the reference line, a mat referencing device may be substituted for 
46 the reference line. Substitution of the device will be subject to the continued 
47 approval of the Engineer. A joint matcher may be used subject to the approval 
48 of the Engineer. The reference line may be removed after completion of the 
49 first course of HMA when approved by the Engineer. Whenever the Engineer 
50 determines that any of these methods are failing to provide the necessary 
51 vertical control, the reference lines will be reinstalled by the Contractor.
52
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1 Furnish and install all pins, brackets, tensioning devices, wire, and accessories 
2 necessary for satisfactory operation of the automatic control equipment.
3
4 If the paving machine in use is not providing the required finish, the Engineer 
5 may suspend Work as allowed by Section 1-08.6.
6
7 5-04.3(3)D  Material Transfer Device or Material Transfer Vehicle
8 Use a material transfer device (MTD) or material transfer vehicle (MTV) to 
9 deliver the HMA from the hauling equipment to the paving machine for any lift 

10 in (or partially in) the top 0.30 feet of the pavement section used in traffic 
11 lanes. However, an MTD/V is not required for HMA placed in irregularly 
12 shaped and minor areas such as tapers and turn lanes, or for HMA mixture 
13 that is accepted by Visual Evaluation. At the Contractor’s request the Engineer 
14 may approve paving without an MTD/V; the Engineer will determine if an 
15 equitable adjustment in cost or time is due.  If a windrow elevator is used, the 
16 Engineer may limit the length of the windrow in urban areas or through 
17 intersections.
18
19 To be approved for use, an MTV:
20
21 1. Shall be a self-propelled vehicle, separate from the hauling vehicle or 
22 paver.
23
24 2. Shall not connected to the hauling vehicle or paver.
25
26 3. May accept HMA directly from the haul vehicle or pick up HMA from a 
27 windrow.
28
29 4. Shall mix the HMA after delivery by the hauling equipment and prior 
30 to placement into the paving machine.
31
32 5. Shall mix the HMA sufficiently to obtain a uniform temperature 
33 throughout the mixture.
34
35 To be approved for use, an MTD:
36
37 1. Shall be positively connected to the paver.
38
39 2. May accept HMA directly from the haul vehicle or pick up HMA from a 
40 windrow.
41
42 3. Shall mix the HMA after delivery by the hauling equipment and prior 
43 to placement into the paving machine.
44
45 4. Shall mix the HMA sufficiently to obtain a uniform temperature 
46 throughout the mixture.
47
48 5-04.3(3)E  Rollers
49 Operate rollers in accordance with the manufacturer’s recommendations. 
50 When requested by the Engineer, provide a Type 1 Working Drawing of the 
51 manufacturer’s recommendation for the use of any roller planned for use on 
52 the project. Do not use rollers that crush aggregate, produce pickup or 
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1 washboard, unevenly compact the surface, displace the mix, or produce other 
2 undesirable results.
3
4 5-04.3(4)  Preparation of Existing Paved Surfaces
5 Before constructing HMA on an existing paved surface, the entire surface of the 
6 pavement shall be clean. Entirely remove all fatty asphalt patches, grease 
7 drippings, and other deleterious substances from the existing pavement to the 
8 satisfaction of the Engineer. Thoroughly clean all pavements or bituminous 
9 surfaces of dust, soil, pavement grindings, and other foreign matter. Thoroughly 

10 remove any cleaning or solvent type liquids used to clean equipment spilled on the 
11 pavement before paving proceeds. Fill all holes and small depressions with an 
12 appropriate class of HMA. Level and thoroughly compact the surface of the patched 
13 area.
14
15 Apply a uniform coat of asphalt (tack coat) to all paved surfaces on which any 
16 course of HMA is to be placed or abutted. Apply tack coat to cover the cleaned 
17 existing pavement with a thin film of residual asphalt free of streaks and bare spots. 
18 Apply a heavy application of tack coat to all joints. For Roadways open to traffic, 
19 limit the application of tack coat to surfaces that will be paved during the same 
20 working shift. Equip the spreading equipment with a thermometer to indicate the 
21 temperature of the tack coat material.
22
23 Do not operate equipment on tacked surfaces until the tack has broken and cured. 
24 Repair tack coat damaged by the Contractor’s operation, prior to placement of the 
25 HMA.
26
27 Unless otherwise approved by the Engineer, use CSS-1, CSS-1h, or Performance 
28 Graded (PG) asphalt for tack coat. The CSS-1 and CSS-1h emulsified asphalt may 
29 be diluted with water at a rate not to exceed one part water to one part emulsified 
30 asphalt. Do not allow the tack coat material to exceed the maximum temperature 
31 recommended by the asphalt supplier.
32
33 When shown in the Plans, prelevel uneven or broken surfaces over which HMA is 
34 to be placed by using an asphalt paver, a motor patrol grader, or by hand raking, as 
35 approved by the Engineer.
36
37 5-04.3(4)A  Crack Sealing
38 5-04.3(4)A1  General
39 When the Proposal includes a pay item for crack sealing, seal all cracks ¼ 
40 inch in width and greater.
41
42 Cleaning: Ensure that cracks are thoroughly clean, dry and free of all 
43 loose and foreign material when filling with crack sealant material. Use a 
44 hot compressed air lance to dry and warm the pavement surfaces within 
45 the crack immediately prior to filling a crack with the sealant material. Do 
46 not overheat pavement. Do not use direct flame dryers.  Routing cracks is 
47 not required.
48
49 Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly 
50 mix the components and pour the mixture into the cracks until full. Add 
51 additional CSS-1 emulsified asphalt to the sand slurry as needed for 
52 workability to ensure the mixture will completely fill the crack.  Strike off 
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1 the sand slurry flush with the existing pavement surface and allow the 
2 mixture to cure. Top off cracks that were not completely filled with 
3 additional sand slurry. Do not place the HMA overlay until the slurry has 
4 fully cured.
5
6 Hot Poured Sealant: For cracks that are to be filled with hot poured 
7 sealant, apply the material in accordance with these requirements and the 
8 manufacturer's recommendations. Furnish a Type 1 Working Drawing of 
9 the manufacturer's recommendations to the Engineer prior to the start of 

10 work, including the manufacturer’s recommended heating time and 
11 temperatures, allowable storage time and temperatures after initial 
12 heating, allowable reheating criteria, and application temperature range.  
13 Confine hot poured sealant material within the crack. Clean any overflow 
14 of sealant from the pavement surface.  If, in the opinion of the Engineer, 
15 the Contractor’s method of sealing the cracks with hot poured sealant 
16 results in an excessive amount of material on the pavement surface, stop 
17 and correct the operation to eliminate the excess material.
18
19 5-04.3(4)A2  Crack Sealing Areas Prior to Paving
20 In areas where HMA will be placed, use sand slurry to fill the cracks.
21
22 5-04.3(4)A3  Crack Sealing Areas Not to be Paved
23 In areas where HMA will not be placed, fill the cracks as follows:
24
25 1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant.
26
27 2. Cracks greater than 1 inch in width – fill with sand slurry.
28
29 5-04.3(4)B  Soil Residual Herbicide
30 Where shown in the Plans, apply one application of an approved soil residual 
31 herbicide. Comply with Section 8-02.3(3)B. Complete paving within 48 hours of 
32 applying the herbicide.
33
34 Use herbicide registered with the Washington State Department of Agriculture 
35 for use under pavement. Before use, obtain the Engineer’s approval of the 
36 herbicide and the proposed rate of application. Include the following 
37 information in the request for approval of the material:
38
39 1. Brand Name of the Material,
40
41 2. Manufacturer,
42
43 3. Environmental Protection Agency (EPA) Registration Number,
44
45 4. Material Safety Data Sheet, and
46
47 5. Proposed Rate of Application.
48
49 5-04.3(4)C  Pavement Repair
50 Excavate pavement repair areas and backfill these with HMA in accordance 
51 with the details shown in the Plans and as staked.  Conduct the excavation 
52 operations in a manner that will protect the pavement that is to remain. Repair 
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1 pavement not designated to be removed that is damaged as a result of the 
2 Contractor’s operations to the satisfaction of the Engineer at no cost to the 
3 Contracting Agency. Excavate only within one lane at a time unless approved 
4 otherwise by the Engineer. Do not excavate more area than can be completely 
5 backfilled and compacted during the same shift.
6
7 Unless otherwise shown in the Plans or determined by the Engineer, excavate 
8 to a depth of 1.0 feet. The Engineer will make the final determination of the 
9 excavation depth required.

10
11 The minimum width of any pavement repair area shall be 40 inches unless 
12 shown otherwise in the Plans. Before any excavation, sawcut the perimeter of 
13 the pavement area to be removed unless the pavement in the pavement repair 
14 area is to be removed by a pavement grinder.
15
16 Excavated materials shall be the property of the Contractor and shall be 
17 disposed of in a Contractor-provided site off the Right of Way or used in 
18 accordance with Sections 2-02.3(3) or 9-03.21.
19
20 Apply a heavy application of tack coat to all surfaces of existing pavement in 
21 the pavement repair area, in accordance with Section 5-04.3(4).
22
23 Place the HMA backfill in lifts not to exceed 0.35-foot compacted depth. 
24 Thoroughly compact each lift by a mechanical tamper or a roller.
25
26 5-04.3(5)  Producing/Stockpiling Aggregates, RAP, & RAS
27 Produce aggregate in compliance with Section 3-01. Comply with Section 3-02 
28 for preparing stockpile sites, stockpiling, and removing from stockpile each of 
29 the following: aggregates, RAP, and RAS. Provide sufficient storage space for 
30 each size of aggregate, RAP and RAS. Fine aggregate or RAP may be 
31 uniformly blended with the RAS as a method of preventing the agglomeration 
32 of RAS particles. Remove the aggregates, RAP and RAS from stockpile(s) in a 
33 manner that ensures minimal segregation when being moved to the HMA plant 
34 for processing into the final mixture. Keep different aggregate sizes separated 
35 until they have been delivered to the HMA plant.
36
37 5-04.3(5)A  Stockpiling RAP or RAS for High RAP/Any RAS Mixes
38 Do not place any RAP or RAS into a stockpile which has been 
39 sequestered for a High RAP/Any RAS mix design. Do not incorporate any 
40 RAP or RAS into a High RAP/Any RAS mixture from any source other 
41 than the stockpile which was sequestered for approval of that particular 
42 High RAP/Any RAS mix design.
43
44 RAP that is used in a Low RAP/No RAS mix is not required to come from 
45 a sequestered stockpile.
46
47 5-04.3(6)  Mixing
48 The asphalt supplier shall introduce anti-stripping additive, in the amount 
49 designated on the QPL for the mix design, into the asphalt binder prior to 
50 shipment to the asphalt mixing plant.
51
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1 Anti-strip is not required for temporary work that will be removed prior to 
2 Physical Completion.
3
4 Use asphalt binder of the grade, and from the supplier, in the approved mix 
5 design.
6
7 Prior to introducing reclaimed materials into the asphalt plant, remove wire, 
8 nails, and other foreign material. Discontinue use of the reclaimed material if 
9 the Engineer, in their sole discretion, determines the wire, nails, or other 

10 foreign material to be excessive.
11
12 Size RAP and RAS prior to entering the mixer to provide uniform and 
13 thoroughly mixed HMA. If there is evidence of the RAP or RAS not breaking 
14 down during the heating and mixing of the HMA, immediately suspend the use 
15 of the RAP or RAS until changes have been approved by the Engineer.
16
17 After the required amount of mineral materials, RAP, RAS, new asphalt binder 
18 and recycling agent have been introduced into the mixer, mix the HMA until 
19 complete and uniform coating of the particles and thorough distribution of the 
20 asphalt binder throughout the mineral materials, RAP and RAS is ensured.
21
22 Upon discharge from the mixer, ensure that the temperature of the HMA does 
23 not exceed the optimum mixing temperature shown on the approved Mix 
24 Design Report by more than 25°F, or as approved by the Engineer.  When a 
25 WMA additive is included in the manufacture of HMA, do not heat the WMA 
26 additive (at any stage of production including in binder storage tanks) to a 
27 temperature higher than the maximum recommended by the manufacturer of 
28 the WMA additive.
29
30 A maximum water content of 2 percent in the mix, at discharge, will be allowed 
31 providing the water causes no problems with handling, stripping, or flushing. If 
32 the water in the HMA causes any of these problems, reduce the moisture 
33 content.
34
35 During the daily operation, HMA may be temporarily held in approved storage 
36 facilities. Do not incorporate HMA into the Work that has been held for more 
37 than 24 hours after mixing. Provide an easily readable, low bin-level indicator 
38 on the storage facility that indicates the amount of material in storage. Waste 
39 the HMA in storage when the top level of HMA drops below the top of the cone 
40 of the storage facility, except as the storage facility is being emptied at the end 
41 of the working shift. Dispose of rejected or waste HMA at no expense to the 
42 Contracting Agency.
43
44 5-04.3(7)  Spreading and Finishing
45 Do not exceed the maximum nominal compacted depth of any layer in any 
46 course, as shown in Table 6, unless approved by the Engineer:
47

Table 6
Maximum Nominal Compacted Depth of Any Layer

HMA Class Wearing Course Other than Wearing 
Course

1 inch 0.35 feet 0.35 feet
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¾ and ½ inch 0.30 feet 0.35 feet
3∕8 inch 0.15 feet 0.15 feet

1
2 Use HMA pavers complying with Section 5-04.3(3) to distribute the mix.  On 
3 areas where irregularities or unavoidable obstacles make the use of 
4 mechanical spreading and finishing equipment impractical, the paving may be 
5 done with other equipment or by hand.
6
7 When more than one JMF is being utilized to produce HMA, place the material 
8 produced for each JMF with separate spreading and compacting equipment. 
9 Do not intermingle HMA produced from more than one JMF. Each strip of HMA 

10 placed during a work shift shall conform to a single JMF established for the 
11 class of HMA specified unless there is a need to make an adjustment in the 
12 JMF.
13
14 5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA
15 Sample aggregate for meeting the requirements of Section 3-04 prior to being 
16 incorporated into HMA. (The acceptance data generated for the Section 3-04 
17 acceptance analysis will not be commingled with the acceptance data 
18 generated for the Section 5-04.3(9) acceptance analysis.) Aggregate 
19 acceptance samples shall be taken as described in Section 3-04.  Aggregate 
20 acceptance testing will be performed by the Contracting Agency. Aggregate 
21 contributed from RAP and/or RAS will not be evaluated under Section 3-04.
22
23 For aggregate that will be used in HMA mixture which will be accepted by 
24 either Statistical or Nonstatistical Evaluation, the Contracting Agency’s 
25 acceptance of the aggregate will be based on:
26
27 1. Samples taken prior to mixing with asphalt binder, RAP, or RAS;
28
29 2. Testing for the materials properties of fracture, uncompacted void 
30 content, and sand equivalent;
31
32 3. Evaluation by the Contracting Agency in accordance with Section 3-
33 04, including price adjustments as described therein.
34
35 For aggregate that will be used in HMA which will be accepted by Visual 
36 Evaluation, evaluation in accordance with items 1, 2, and 3 above is at the 
37 discretion of the Engineer.
38
39 5-04.3(9)  HMA Mixture Acceptance
40 The Contracting Agency will evaluate HMA mixture for acceptance by one of 
41 three methods as determined from the criteria in Table 7.
42

Table 7
Basis of Acceptance for HMA Mixture

Visual Evaluation Nonstatistical 
Evaluation

Statistical 
Evaluation

Criteria 
for 

Selecting 
the 

 Commercial HMA 
placed at any 
location

 Any HMA placed in:

 All HMA 
mixture of 
the same 
class and 

 All HMA 
mixture other 
than that 
accepted by 
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Evaluation 
Method

o sidewalks
o road approaches
o ditches
o slopes
o paths
o trails
o gores
o prelevel
o temporary 

pavement1
o pavement repair

 Other nonstructural 
applications of HMA 
as approved by the 
Engineer

PG binder 
grade with a 
Proposal 
quantity 
less than 
4,000 tons. 
(Exclude 
the tonnage 
of HMA 
mixture 
accepted by 
Visual 
Evaluation.)

Visual or 
Nonstatistical 
Evaluation

1 Temporary pavement is HMA that will be removed before Physical 
Completion of the Contract.

1
2 5-04.3(9)A  Mixture Acceptance – Test Section
3 This Section applies to HMA mixture accepted by Statistical Evaluation 
4 and mixture accepted by Nonstatistical Evaluation. A test section is not 
5 allowed for HMA accepted by Visual Evaluation.
6
7 The purpose of a test section is to determine, at the beginning of paving, 
8 whether or not the Contractor’s mix design and production processes will 
9 produce HMA meeting the Contract requirements related to mixture.

10
11 Use Table 8 to determine when a test section is required, optional, or not 
12 allowed, and to determine when test sections may end for an individual 
13 mix design. Each mix design will be evaluated independently for the test 
14 section requirements.
15
16 Construct HMA mixture test sections at the beginning of paving, using at 
17 least 600 tons and a maximum of 1,000 tons or as approved by the 
18 Engineer. Each test section shall be constructed in one continuous 
19 operation. Each test section shall be considered a lot. The mixture in each 
20 test section will be evaluated based on the criteria in Table 9 to determine 
21 if test sections for that mix design may stop.
22
23 If more than one test section is required, each test section shall be 
24 separately by the criteria in table 8 and 9.
25

Table 8
Criteria for Conducting and Evaluating HMA Mix Texture Sections
(For HMA Mixture Accepted by Statistical or Nonstatistical Evaluation)

High RAP/Any RAS Low RAP/No RAS

Is Mixture Test Section 
Optional or Mandatory? Mandatory1 At Contractor’s 

Option3

Waiting period after paving 
the test section. 4 calendar days2 4 calendar days2

What Must Happen to Stop Meet “Results Provide samples 
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Performing Test Sections? Required to Stop 
Performing Test 

Sections” in Table 9 
for High RAP/Any 

RAS.

and respond to 
WSDOT test 

results required by 
Table 9 for Low 
RAP/No RAS.

1If a mix design has produced an acceptable test section on a previous 
contract (paved in the same calendar year, from the same plant, using 
the same JMF) the test section may be waived if approved by the 
Engineer.

2This is to provide time needed by the Contracting Agency to complete 
testing and the Contractor to adjust the mixture in response to those test 
results. Paving may resume when this is done.

3For HMA with Low RAP/No RAS, which is accepted by Nonstatistical 
Evaluation, a test section is not allowed.

1
Table 9

Results Required to Stop Performing HMA Mixture Test Sections1

(For HMA Mixture Accepted by Statistical or Nonstatistical 
Evaluation)

Type of HMATest Property High RAP/Any RAS Low RAP/No RAS

Gradation

Minimum PFi of 0.95 
based on the criteria 

in Section 5-
04.3(9)B42

None4

Asphalt Binder

Minimum PFi of 0.95 
based on the criteria 

in Section 5-
04.3(9)B42

None4

Va

Minimum PFi of 0.95 
based on the criteria 

in Section 5-
04.3(9)B42

None4

Hamburg Wheel Track
Indirect Tensile Strength

Meet requirements of 
Section 9-03.8(2).3

These tests will not 
be done as part of 

Test Section.
Sand Equivalent 

Uncompacted Void Content
Fracture

Meet requirements of 
Section 9-03.8(2).3 None3
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1In addition to the requirements of this table, acceptance of the HMA 
mixture used in each test section is subject to the acceptance criteria and 
price adjustments for Statistical Evaluation or Non-statistical Evaluation 
(see Table 7).

2Divide the test section lot into three sublots, approximately equal in size. 
Take one sample from each sublot, and test each sample for all of the 
properties in the first column.

3Take one sample for each test section lot. Test the sample for all of the 
properties in the first column.

4Divide the test section lot into three sublots, approximately equal in size. 
Take one sample from each sublot, and test each sample for all of the 
properties in the first column. There are no criteria for discontinuing test 
sections for these mixes; however, the contractor must comply with 
Section 5-04.3(11)F before resuming paving.

1
2 5-04.3(9)B  Mixture Acceptance – Statistical Evaluation
3 5-04.3(9)B1  Mixture Statistical Evaluation – Lots and Sublots
4 HMA mixture which is accepted by Statistical Evaluation will be 
5 evaluated by the Contracting Agency dividing that HMA tonnage into 
6 mixture lots, and each mixture lot will be evaluated using stratified 
7 random sampling by the Contracting Agency sub-dividing each 
8 mixture lot into mixture sublots.  All mixture in a mixture lot shall be of 
9 the same mix design. The mixture sublots will be numbered in the 

10 order in which the mixture (of a particular mix design) is paved.
11
12 Each mixture lot comprises a maximum of 15 mixture sublots, except:
13
14 • The final mixture lot of each mix design on the Contract will 
15 comprise a maximum of 25 sublots.
16 • A mixture lot for a test section, which will consist of the three 
17 sublots and corresponding test results used in evaluating the 
18 test section for gradation, asphalt binder, and Va.
19
20 Each mixture sublot shall be approximately uniform in size with the 
21 maximum mixture sublot size as specified in Table 10. The quantity of 
22 material represented by the final mixture sublot of the project, for 
23 each mix design on the project, may be increased to a maximum of 
24 two times the mixture sublot quantity calculated. Should a lot 
25 accepted by statistical evaluation contain fewer than three sublots, 
26 the HMA will be accepted in accordance with nonstatistical 
27 evaluation.
28

Table 10
Maximum HMA Mixture Sublot Size

For HMA Accepted by Statistical Evaluation
HMA Original Plan Quantity 

(tons)1 Maximum Sublot Size (tons)2

< 20,000 1,000
20,000 to 30,000 1,500

>30,000 2,000
1 “Plan quantity” means the plan quantity of all HMA of the 

same class and binder grade which is accepted by Statistical 
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Evaluation.
2 The maximum sublot size for each combination of HMA class 

and binder grade shall be calculated separately.
1
2 • For a mixture lot in progress with a mixture CPF less than 
3 0.75, a new mixture lot will begin at the Contractor’s request 
4 after the Engineer is satisfied that material conforming to the 
5 Specifications can be produced.  See also Section 5-
6 04.3(11)F.
7
8 • If, before completing a mixture lot, the Contractor requests a 
9 change to the JMF which is approved by the Engineer, the 

10 mixture produced in that lot after the approved change will 
11 be evaluated on the basis of the changed JMF, and the 
12 mixture produced in that lot before the approved change will 
13 be evaluated on the basis of the unchanged JMF; however, 
14 the mixture before and after the change will be evaluated in 
15 the same lot.  Acceptance of subsequent mixture lots will be 
16 evaluated on the basis of the changed JMF.
17
18 5-04.3(9)B2  Mixture Statistical Evaluation – Sampling
19 Comply with Section 1-06.2(1).
20
21 Samples of HMA mixture which is accepted by Statistical Evaluation 
22 will be randomly selected from within each sublot, with one sample 
23 per sublot. The Engineer will determine the random sample location 
24 using WSDOT Test Method T 716. The Contractor shall obtain the 
25 sample when ordered by the Engineer. The Contractor shall sample 
26 the HMA mixture in the presence of the Engineer and in accordance 
27 with FOP for WAQTC T 168.
28
29 5-04.3(9)B3  Mixture Statistical Evaluation – Acceptance Testing
30 Comply with Section 1-06.2(1).
31
32 The Contracting Agency will test the mixture sample from each sublot 
33 (including sublots in a test section) for the properties shown in Table 
34 11.
35

Table 11
Testing Required for each HMA Mixture Sublot

Test Procedure Performed by
Va WSDOT SOP 

731
Engineer

Asphalt Binder Content FOP for 
AASHTO T 308

Engineer

Gradation: Percent Passing
1½″, 1″, ¾″, ½″, ⅜″, No. 4, 
No. 8, No. 200

FOP for 
WAQTC
T 27/T 11

Engineer

36
37 The mixture samples and tests taken for the purpose of determining 
38 acceptance of the test section (as described in Section 5-04.3(9)A) 
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1 shall also be used as the test results for acceptance of the mixture 
2 described in 5-04.3(9)B3, 5-04.3(9)B4, 5-04.3(9)B5, and 5-04.3(9)B6.
3
4 5-04.3(9)B4  Mixture Statistical Evaluation – Pay Factors
5 Comply with Section 1-06.2(2).
6
7 The Contracting Agency will determine a pay factor (PFi) for each of 
8 the properties in Table 11, for each mixture lot, using the quality level 
9 analysis in Section 1-06.2(2)D.  For Gradation, a pay factor will be 

10 calculated for each of the sieve sizes listed in Table 11 which is equal 
11 to or smaller than the maximum allowable aggregate size (100 
12 percent passing sieve) of the HMA mixture. The USL and LSL shall 
13 be calculated using the Job Mix Formula Tolerances (for Statistical 
14 Evaluation) in Section 9-03.8(7).
15
16 If a constituent is not measured in accordance with these 
17 Specifications, its individual pay factor will be considered 1.00 in 
18 calculating the Composite Pay Factor (CPF).
19
20 5-04.3(9)B5  Mixture Statistical Evaluation – Composite Pay 
21 Factors (CPF)
22 Comply with Section 1-06.2(2).
23
24 In accordance with Section 1-06.2(2)D4, the Contracting Agency will 
25 determine a Composite Pay Factor (CPF) for each mixture lot from 
26 the pay factors calculated in Section 5-04.3(9)B4, using the price 
27 adjustment factors in Table 12. Unless otherwise specified, the 
28 maximum CPF for HMA mixture shall be 1.05.
29

Table 12
HMA Mixture Price Adjustment Factors

Constituent Factor “f”
All aggregate passing: 1½″, 1″, ¾″, ½″, 
⅜″ and No.4 sieves 2

All aggregate passing No. 8 sieve 15
All aggregate passing No. 200 sieve 20
Asphalt binder 40
Air Voids (Va) 20

30
31 5-04.3(9)B6  Mixture Statistical Evaluation – Price Adjustments
32 For each HMA mixture lot, a Job Mix Compliance Price Adjustment 
33 will be determined and applied, as follows:
34
35 JMCPA = [0.60 x (CPF – 1.00)] x Q x UP
36
37 Where
38
39 JMCPA = Job Mix Compliance Price Adjustment for a given lot of 
40 mixture ($)
41 CPF = Composite Pay factor for a given lot of mixture 
42 (maximum is 1.05)
43 Q = Quantity in a given lot of mixture (tons)
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1 UP = Unit price of the HMA in a given lot of mixture ($/ton)
2
3 5-04.3(9)B7  Mixture Statistical Evaluation – Retests
4 The Contractor may request that a mixture sublot be retested. To 
5 request a retest, submit a written request to the Contracting Agency 
6 within 7 calendar days after the specific test results have been posted 
7 to the website or emailed to the Contractor, whichever occurs first. 
8 The Contracting Agency will send a split of the original acceptance 
9 sample for testing by the Contracting Agency to either the Region 

10 Materials Laboratory or the State Materials Laboratory as determined 
11 by the Engineer. The Contracting Agency will not test the split of the 
12 sample with the same equipment or by the same tester that ran the 
13 original acceptance test. The sample will be tested for a complete 
14 gradation analysis, asphalt binder content, and Va, and the results of 
15 the retest will be used for the acceptance of the HMA mixture in place 
16 of the original mixture sublot sample test results. The cost of testing 
17 will be deducted from any monies due or that may come due the 
18 Contractor under the Contract at the rate of $250 per sample.
19
20 5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation
21 5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots, Sublots, 
22 Sampling, Test Section, Testing, Retests
23 For HMA mixture accepted by Nonstatistical Evaluation, comply with 
24 the requirements in Table 13:
25

Table 13
Nonstatistical Evaluation

Lots, Sublots, Sampling, Test Section, Testing, Retests

Comply with the Specifications Below
Comply with the 

Requirements of the 
Section for:

Test Section Section 5-04.3(9)A Nonstatistical 
Evaluation

Lots and Sublots Section 5-04.3(9)B1 Statistical Evaluation
Sampling Section 5-04.3(9)B2 Statistical Evaluation
Acceptance Tests Section 5-04.3(9)B3 Statistical Evaluation
Retests Section 5-04.3(9)B7 Statistical Evaluation

26
27 5-04.3(9)C2  Mixture Nonstatistical Evaluation - Acceptance
28 Each mixture lot of HMA produced under Nonstatistical Evaluation, 
29 for which all sublot acceptance test results (required by Table 13) fall 
30 within the Job Mix Formula Tolerances for Nonstatistical Evaluation in 
31 Section 9-03.8(7), will be accepted at the unit Contract price with no 
32 further evaluation.
33
34 5-04.3(9)C3  Mixture Nonstatistical Evaluation – Out of Tolerance 
35 Procedures
36 Each mixture lot of HMA produced under Nonstatistical Evaluation, 
37 for which any sublot acceptance test result (required by Table 13) 
38 falls outside of the Job Mix Formula Tolerances for Nonstatistical 
39 Evaluation in Section 9-03.8(7), shall be evaluated in accordance with 
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1 Section 1-06.2 and Table 14 to determine a Job Mix Compliance 
2 Price Adjustment.
3

Table 14
Nonstatistical Evaluation – Out of Tolerance Procedures

Comply with the Following1

Pay Factors2 Section 5-04.3(9)B4
Composite Pay Factors3 Section 5-04.3(9)B5
Price Adjustments Section 5-04.3(9)B6
1When less than three mixture sublots exist, backup samples of 
the existing mixture sublots shall be tested to provide a minimum 
of three sets of results for evaluation. If enough backup samples 
are not available, the Contracting Agency will select core sample 
locations from the Roadway in accordance with WSDOT Test 
Method T 716, take cores from the roadway in accordance with 
WSDOT SOP 734, and test the cores in accordance with WSDOT 
SOP 737.

2The Nonstatistical Evaluation tolerance limits in Section 9-03.8(7) 
will be used in the calculation of the PFi.

3The maximum CPF shall be 1.00.
4
5 5-04.3(9)D  Mixture Acceptance – Visual Evaluation
6 Visual Evaluation of HMA mixture will be by visual inspection by the 
7 Engineer or, in the sole discretion of the Engineer, the Engineer may 
8 sample and test the mixture.
9

10 5-04.3(9)D1  Mixture Visual Evaluation – Lots, Sampling, Testing, 
11 Price Adjustments
12 HMA mixture accepted by Visual Evaluation will not be broken into 
13 lots unless the Engineer determines that testing is required.  When 
14 that occurs, the Engineer will identify the limits of the questionable 
15 HMA mixture, and that questionable HMA mixture shall constitute a 
16 lot. Then, the Contractor will take samples from the truck, or the 
17 Engineer will take core samples from the roadway at a minimum of 
18 three random locations from within the lot, selected in accordance 
19 with WSDOT Test Method T 716, taken from the roadway in 
20 accordance with WSDOT SOP 734, and tested in accordance with 
21 WSDOT SOP 737.  The Engineer will test one of the samples for all 
22 constituents in Section 5-04.3(9)B3. If all constituents from that test 
23 fall within the Job Mix Formula Tolerances (for Visual Evaluation) in 
24 Section 9-03.8(7), the lot will be accepted at the unit Contract price 
25 with no further evaluation.
26
27 When one or more constituents fall outside those tolerance limits, the 
28 other samples will be tested for all constituents in Section 5-
29 04.3(9)B3, and a Job Mix Compliance Price Adjustment will be 
30 calculated in accordance with Table 15.
31

Table 15
Visual Evaluation – Out of Tolerance Procedures

Comply with the Following
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Pay Factors1 Section 5-04.3(9)B4
Composite Pay Factors2 Section 5-04.3(9)B5
Price Adjustments Section 5-04.3(9)B6
1The Visual Evaluation tolerance limits in Section 9-03.8(7) will 
be used in the calculation of the PFi.

2The maximum CPF shall be 1.00.
1
2 5-04.3(9)E  Mixture Acceptance – Notification of Acceptance Test 
3 Results
4 The results of all mixture acceptance testing and the Composite Pay 
5 Factor (CPF) of the lot after three sublots have been tested will be 
6 available to the Contractor through The Contracting Agency’s website.
7
8 The Contracting Agency will endeavor to provide written notification (via 
9 email to the Contractor’s designee) of acceptance test results through its 

10 web-based materials testing system Statistical Analysis of Materials 
11 (SAM) within 24 hours of the sample being made available to the 
12 Contracting Agency. However, the Contractor agrees:
13
14 1. Quality control, defined as the system used by the Contractor to 
15 monitor, assess, and adjust its production processes to ensure 
16 that the final HMA mixture will meet the specified level of quality, 
17 is the sole responsibility of the Contractor.
18
19 2. The Contractor has no right to rely on any testing performed by 
20 the Contracting Agency, nor does the Contractor have any right 
21 to rely on timely notification by the Contracting Agency of the 
22 Contracting Agency’s test results (or statistical analysis thereof), 
23 for any part of quality control and/or for making changes or 
24 correction to any aspect of the HMA mixture.
25
26 3. The Contractor shall make no claim for untimely notification by 
27 the Contracting Agency of the Contracting Agency’s test results 
28 or statistical analysis.
29
30 5-04.3(10)  HMA Compaction Acceptance
31 For all HMA, the Contractor shall comply with the General Compaction 
32 Requirements in Section 5-04.3(10)A. The Contracting Agency will evaluate all 
33 HMA for compaction compliance with one of the following - Statistical 
34 Evaluation, Visual Evaluation, or Test Point Evaluation - determined by the 
35 criteria in Table 16:
36

Table 16
Criteria for Determining Method of Evaluation for HMA Compaction1

Statistical Evaluation 
of HMA Compaction is 

Required For:

Visual Evaluation of 
HMA Compaction is 

Required For:

Test Point Evaluation 
of HMA Compaction 

is Required For:
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 Any HMA for which 
the specified course 
thickness is greater 
than 0.10 feet, and 
the HMA is in:
o traffic lanes, 

including but not 
limited to:
 ramp lanes
 truck climbing 

lanes
 weaving lanes
 speed change 

lanes

 “HMA for 
Preleveling…”

 “HMA for Pavement 
Repair…”

 Any HMA not 
meeting the criteria 
for Statistical 
Evaluation or 
Visual Evaluation

1This table applies to all HMA, and shall be the sole basis for determining 
the acceptance method for compaction.

1
2 The Contracting Agency may, at its sole discretion, evaluate any HMA for 
3 compliance with the Cyclic Density requirements of Section 5-04.3(10)B.
4
5 5-04.3(10)A  HMA Compaction – General Compaction Requirements
6 Immediately after the HMA has been spread and struck off, and after 
7 surface irregularities have been adjusted, thoroughly and uniformly 
8 compact the mix. The completed course shall be free from ridges, ruts, 
9 humps, depressions, objectionable marks, and irregularities and shall 

10 conform to the line, grade, and cross-section shown in the Plans. If 
11 necessary, alter the JMF in accordance with Section 9-03.8(7) to achieve 
12 desired results.
13
14 Compact the mix when it is in the proper condition so that no undue 
15 displacement, cracking, or shoving occurs. Compact areas inaccessible to 
16 large compaction equipment by mechanical or hand tampers. Remove 
17 HMA that becomes loose, broken, contaminated, shows an excess or 
18 deficiency of asphalt, or is in any way defective.  Replace the removed 
19 material with new HMA, and compact it immediately to conform to the 
20 surrounding area.
21
22 The type of rollers to be used and their relative position in the compaction 
23 sequence shall generally be the Contractor’s option, provided the 
24 specified densities are attained. An exception shall be that pneumatic tired 
25 rollers shall be used for compaction of the wearing course beginning 
26 October 1st of any year through March 31st of the following year. Coverage 
27 with a steel wheel roller may precede pneumatic tired rolling. Unless 
28 otherwise approved by the Engineer, operate rollers in the static mode 
29 when the internal temperature of the mix is less than 175°F. Regardless of 
30 mix temperature, do not operate a roller in a mode that results in checking 
31 or cracking of the mat.
32
33 On bridge decks and on the five feet of roadway approach immediately 
34 adjacent to the end of bridge/back of pavement seat, operate rollers in 
35 static mode only.
36
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1 5-04.3(10)B  HMA Compaction – Cyclic Density
2 Low cyclic density areas are defined as spots or streaks in the pavement 
3 that are less than 90 percent of the theoretical maximum density. At the 
4 Engineer’s discretion, the Engineer may evaluate the HMA pavement for 
5 low cyclic density, and when doing so will follow WSDOT SOP 733. A 
6 $500 Cyclic Density Price Adjustment will be assessed for any 500-foot 
7 section with two or more density readings below 90 percent of the 
8 theoretical maximum density.
9

10 5-04.3(10)C  HMA Compaction Acceptance – Statistical Evaluation
11 HMA compaction which is accepted by Statistical Evaluation will be based 
12 on acceptance testing performed by the Contracting Agency, and 
13 statistical analysis of those acceptance tests results. This will result in a 
14 Compaction Price Adjustment.
15
16 5-04.3(10)C1  HMA Compaction Statistical Evaluation – Lots and 
17 Sublots
18 HMA compaction which is accepted by Statistical Evaluation will be 
19 evaluated by the Contracting Agency dividing the project into 
20 compaction lots, and each compaction lot will be evaluated using 
21 stratified random sampling by the Contracting Agency sub-dividing 
22 each compaction lot into compaction sublots. All mixture in any 
23 individual compaction lot shall be of the same mix design. The 
24 compaction sublots will be numbered in the order in which the mixture 
25 (of a particular mix design) is paved.
26
27 Each compaction lot comprises a maximum of 15 compaction sublots, 
28 except for the final compaction lot of each mix design on the Contract, 
29 which comprises a maximum of 25 sublots.
30
31 Each compaction sublot shall be uniform in size as shown in Table 
32 17, except that the last compaction sublot of each day may be 
33 increased to a maximum of two times the compaction sublot quantity 
34 calculated.  Minor variations in the size of any sublot shall not be 
35 cause to invalidate the associated test result.
36

Table 17
HMA Compaction Sublot Size

HMA Original Plan Quantity 
(tons)1

Compaction Sublot Size
(tons)

<20,000 100
20,000 to 30,000 150

>30,000 200
1 In determining the plan quantity tonnage, do not include any 

tons accepted by test point evaluation.
37
38 The following will cause one compaction lot to end prematurely and a 
39 new compaction lot to begin:
40
41 • For a compaction lot in progress with a compaction CPF less 
42 than 0.75, a new compaction lot will begin at the 
43 Contractor’s request after the Engineer is satisfied that 
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1 material conforming to the Specifications can be produced.  
2 See also Section 5-04.3(11)F.
3
4 5-04.3(10)C2  HMA Compaction Statistical Evaluation – 
5 Acceptance Testing
6 Comply with Section 1-06.2(1).
7
8 The location of HMA compaction acceptance tests will be randomly 
9 selected by the Contracting Agency from within each sublot, with one 

10 test per sublot. The Contracting Agency will determine the random 
11 sample location using WSDOT Test Method T 716.
12
13 Use Table 18 to determine compaction acceptance test procedures 
14 and to allocate compaction acceptance sampling and testing 
15 responsibilities between the Contractor and the Contracting Agency. 
16 Roadway cores shall be taken or nuclear density testing shall occur 
17 after completion of the finish rolling, prior to opening to traffic, and on 
18 the same day that the mix is placed.
19

Table 18
HMA Compaction Acceptance Testing Procedures and 

Responsibilities
When Contract 

Includes Bid 
Item “Roadway 

Cores”

When Contract Does Not 
Include Bid Item “Roadway 

Cores”

Basis for Test: Roadway Cores Roadway 
Cores3

Nuclear 
Density 
Gauge3

In-Place 
Density 

Determined by:

Contractor shall 
take cores1 

using WSDOT 
SOP 7342

Contracting 
Agency will 

determine core 
density using 

FOP for 
AASHTO T 166

Contracting 
Agency will take 

cores1 using 
WSDOT SOP 

734
Contracting 
Agency will 

determine core 
density using 

FOP for 
AASHTO T 166

Contracting 
Agency, using 

FOP for 
WAQTC TM 8

Theoretical 
Maximum 
Density 

Determined by:

Contracting Agency, using FOP for AASHTO T 209

Rolling 
Average of 
Theoretical 
Maximum 
Densities 

Determined by:

Contracting Agency, using WSDOT SOP 729

Percent Contracting Contracting Contracting 
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Compaction in 
Each Sublot 

Determined by:

Agency, using 
WSDOT SOP 

736

Agency, using 
WSDOT SOP 

736

Agency, using 
FOP for 

WAQTC TM 8
1The core diameter shall be 4-inches unless otherwise approved by 
the Engineer.

2The Contractor shall take the core samples in the presence of the 
Engineer, at locations designated by the Engineer, and deliver the 
core samples to the Contracting Agency.

3The Contracting Agency will determine, in its sole discretion, whether 
it will take cores or use the nuclear density gauge to determine in-
place density. Exclusive reliance on cores for density acceptance is 
generally intended for small paving projects and is not intended as a 
replacement for nuclear gauge density testing on typical projects.

1
2 When using the nuclear density gauge for acceptance testing of 
3 pavement density, the Engineer will follow WSDOT SOP 730 for 
4 correlating the nuclear gauge with HMA cores. When cores are 
5 required for the correlation, coring and testing will be by the 
6 Contracting Agency. When a core is taken for gauge correlation at the 
7 location of a sublot, the relative density of the core will be used for the 
8 sublot test result and is exempt from retesting.
9

10 5-04.3(10)C3  HMA Statistical Compaction – Price Adjustments
11 For each HMA compaction lot (that is accepted by Statistical 
12 Evaluation) which has less than three compaction sublots, for which 
13 all compaction sublots attain a minimum of 91 percent compaction 
14 determined in accordance with FOP for WAQTC TM 8 (or WSDOT 
15 SOP 736 when provided by the Contract), the HMA will be accepted 
16 at the unit Contract price with no further evaluation.
17
18 For each HMA compaction lot (that is accepted by Statistical 
19 Evaluation) which does not meet the criteria in the preceding 
20 paragraph, the compaction lot shall be evaluated in accordance with 
21 Section 1-06.2(2) to determine the appropriate Compaction Price 
22 Adjustment (CPA). All of the test results obtained from the 
23 acceptance samples from a given compaction lot shall be evaluated 
24 collectively. Additional testing by either a nuclear density gauge or 
25 cores will be completed as required to provide a minimum of three 
26 tests for evaluation.
27
28 For the statistical analysis in Section 1-06.2, use the following values:
29
30 x = Percent compaction of each sublot
31 USL = 100
32 LSL= 91
33
34 Each CPA will be determined as follows:
35
36 CPA = [0.40 x (CPF – 1.00)] x Q x UP
37
38 Where
39
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1 CPA = Compaction Price Adjustment for the compaction lot 
2 ($)
3 CPF = Composite Pay Factor for the compaction lot 
4 (maximum is 1.05)
5 Q = Quantity in the compaction lot (tons)
6 UP = Unit price of the HMA in the compaction lot ($/ton)
7
8 5-04.3(10)C4  HMA Statistical Compaction – Requests for 
9 Retesting

10 For a compaction sublot that has been tested with a nuclear density 
11 gauge that did not meet the minimum of 91 percent of the theoretical 
12 maximum density in a compaction lot with a CPF below 1.00 and thus 
13 subject to a price reduction or rejection, the Contractor may request 
14 that a core, taken at the same location as the nuclear density test, be 
15 used for determination of the relative density of the compaction 
16 sublot. The relative density of the core will replace the relative density 
17 determined by the nuclear density gauge for the compaction sublot 
18 and will be used for calculation of the CPF and acceptance of HMA 
19 compaction lot. When cores are taken by the Contracting Agency at 
20 the request of the Contractor, they shall be requested by noon of the 
21 next workday after the test results for the compaction sublot have 
22 been provided or made available to the Contractor. Traffic control 
23 shall be provided by the Contractor as requested by the Engineer. 
24 Failure by the Contractor to provide the requested traffic control will 
25 result in forfeiture of the request for retesting. When the CPF for the 
26 compaction lot based on the results of the cores is less than 1.00, the 
27 Contracting Agency will deduct the cost for the coring from any 
28 monies due or that may become due the Contractor under the 
29 Contract at the rate of $200 per core and the Contractor shall pay for 
30 the cost of the traffic control.
31
32 5-04.3(10)D  HMA Compaction – Visual Evaluation
33 Visual Evaluation will be the basis of acceptance for compaction of the Bid 
34 items “HMA for Pavement Repair Cl. ___ PG ___”and “HMA for 
35 Prelevelling Class___ PG___”.  This HMA shall be thoroughly compacted 
36 to the satisfaction of the Engineer.  HMA that is used to prelevel wheel 
37 ruts shall be compacted with a pneumatic tire roller.
38
39 5-04.3(10)E  HMA Compaction – Test Point Evaluation
40 When compaction acceptance is by Test Point Evaluation, compact HMA 
41 based on a test point evaluation of the compaction train.  Perform the test 
42 point evaluation in accordance with instructions from the Engineer. The 
43 number of passes with an approved compaction train, required to attain 
44 the maximum test point density, shall be used on all subsequent paving.
45
46 5-04.3(10)F  HMA Compaction Acceptance – Notification of 
47 Acceptance Test Results
48 The obligations and responsibilities for notifying the Contractor of 
49 compaction acceptance test results are the same as for mixture 
50 acceptance test results.  See Section 5-04.3(9)E.
51
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1 5-04.3(11)  Reject Work
2 This Section applies to HMA and all requirements related to HMA (except 
3 aggregates prior to being incorporated into HMA). For rejection of aggregate 
4 prior to its incorporation into HMA refer to Section 3-04.
5
6 5-04.3(11)A  Reject Work – General
7 Work that is defective or does not conform to Contract requirements shall 
8 be rejected.
9

10 5-04.3(11)B  Rejection by Contractor
11 The Contractor may, prior to acceptance sampling and testing, elect to 
12 remove any defective material and replace it with new material. Any such 
13 new material will be sampled, tested, and evaluated for acceptance.
14
15 5-04.3(11)C  Rejection Without Testing (Mixture or Compaction)
16 The Engineer may, without sampling, reject any batch, load, or section of 
17 Roadway that appears defective. Material rejected before placement shall 
18 not be incorporated into the pavement.
19
20 No payment will be made for the rejected materials or the removal of the 
21 materials unless the Contractor requests the rejected material to be 
22 tested. If the Contractor requests testing, acceptance will be by Statistical 
23 Evaluation, and a minimum of three samples will be obtained and tested. 
24 When uncompacted material is required for testing but not available, the 
25 Engineer will determine random sample locations on the roadway in 
26 accordance with WSDOT Test Method T 716, take cores in accordance 
27 with WSDOT SOP 734, and test the cores in accordance with WSDOT 
28 SOP 737.
29
30 If the CPF for the rejected material is less than 0.75, no payment will be 
31 made for the rejected material; in addition, the cost of sampling and 
32 testing shall be borne by the Contractor. If the CPF is greater than or 
33 equal to 0.75, the cost of sampling and testing will be borne by the 
34 Contracting Agency. If the material is rejected before placement and the 
35 CPF is greater than or equal to 0.75, compensation for the rejected 
36 material will be at a CPF of 0.75. If rejection occurs after placement and 
37 the CPF is greater than or equal to 0.75, compensation for the rejected 
38 material will be at the calculated CPF with an addition of 25 percent of the 
39 unit Contract price added for the cost of removal and disposal.
40
41 5-04.3(11)D  Rejection – A Partial Sublot (Mixture or Compaction)
42 In addition to the random acceptance sampling and testing, the Engineer 
43 may also isolate from a mixture or compaction sublot any material that is 
44 suspected of being defective in relative density, gradation or asphalt 
45 binder content. Such isolated material will not include an original sample 
46 location. The Contracting Agency will obtain a minimum of three random 
47 samples of the suspect material and perform the testing. When 
48 uncompacted material is required for testing but is not available, the 
49 Engineer will select random sample locations on the roadway in 
50 accordance with WSDOT Test Method T 716, take cores samples in 
51 accordance with WSDOT SOP 734, and test the material in accordance 
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1 with WSDOT SOP 737. The material will then be statistically evaluated as 
2 an independent lot in accordance with Section 1-06.2(2).
3
4 5-04.3(11)E  Rejection – An Entire Sublot (Mixture or Compaction)
5 An entire mixture or compaction sublot that is suspected of being defective 
6 may be rejected. When this occurs, a minimum of two additional random 
7 samples from this sublot will be obtained. When uncompacted material is 
8 required for the additional samples but the material has been compacted, 
9 the Contracting Agency will take and test cores from the roadway as 

10 described in Section 5-04.3(11)D. The additional samples and the original 
11 sublot will be evaluated as an independent lot in accordance with Section 
12 1-06.2(2).
13
14 5-04.3(11)F  Rejection -  A Lot in Progress (Mixture or Compaction)
15 The Contractor shall shut down operations and shall not resume HMA 
16 placement until such time as the Engineer is satisfied that material 
17 conforming to the Specifications can be produced when:
18
19 1. the Composite Pay Factor (CPF) of a mixture or compaction lot 
20 in progress drops below 1.00 and the Contractor is taking no 
21 corrective action, or
22
23 2. the Pay Factor (PFi) for any constituent of a mixture or 
24 compaction lot in progress drops below 0.95 and the Contractor 
25 is taking no corrective action, or
26
27 3. either the PFi for any constituent (or the CPF) of a mixture or 
28 compaction lot in progress is less than 0.75.
29
30 5-04.3(11)G  Rejection – An Entire Lot (Mixture or Compaction)
31 An entire lot with a CPF of less than 0.75 will be rejected.
32
33 5-04.3(12)  Joints
34 5-04.3(12)A  Transverse Joints
35 Conduct operations such that placement of the top or wearing course is a 
36 continuous operation or as close to continuous as possible. Unscheduled 
37 transverse joints will be allowed, but the roller may pass over the 
38 unprotected end of the freshly laid HMA only when the placement of the 
39 course is discontinued for such a length of time that the HMA will cool 
40 below compaction temperature. When the Work is resumed, cut back the 
41 previously compacted HMA to produce a slightly beveled edge for the full 
42 thickness of the course.
43
44 Construct a temporary wedge of HMA on a 50H:1V where a transverse 
45 joint as a result of paving or planing is open to traffic. Separate the HMA in 
46 the temporary wedge from the permanent HMA upon which it is placed by 
47 strips of heavy wrapping paper or other methods approved by the 
48 Engineer. Remove the wrapping paper and trim the joint to a slightly 
49 beveled edge for the full thickness of the course prior to resumption of 
50 paving.
51
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1 Waste the material that is cut away and place new HMA against the cut. 
2 Use rollers or tamping irons to seal the joint.
3
4 5-04.3(12)B  Longitudinal Joints
5 Offset the longitudinal joint in any one course from the course immediately 
6 below by not more than 6 inches nor less than 2 inches. Locate all 
7 longitudinal joints constructed in the wearing course at a lane line or an 
8 edge line of the Traveled Way. Construct a notched wedge joint along all 
9 longitudinal joints in the wearing surface of new HMA unless otherwise 

10 approved by the Engineer. The notched wedge joint shall have a vertical 
11 edge of not less than the maximum aggregate size nor more than ½ of the 
12 compacted lift thickness, and then taper down on a slope not steeper than 
13 4H:1V. Uniformly compact the sloped portion of the HMA notched wedge 
14 joint.
15
16 On one-lane ramps a longitudinal joint may be constructed at the center of 
17 the traffic lane, subject to approval by the Engineer, if:
18
19 1. The ramp must remain open to traffic, or
20
21 2. The ramp is closed to traffic and a hot-lap joint is constructed.
22
23 a. Two paving machines shall be used to construct the hot-lap 
24 joint.
25
26 b. The pavement within 6 inches of the hot-lap joint will not be 
27 excluded from random location selection for compaction 
28 testing.
29
30 c. Construction equipment other than rollers shall not operate 
31 on any uncompacted HMA.
32
33 When HMA is placed adjacent to cement concrete pavement, construct 
34 longitudinal joints between the HMA and the cement concrete pavement. 
35 Saw the joint to the dimensions shown on Standard Plan A-40.10 and fill 
36 with joint sealant meeting the requirements of Section 9-04.2.
37
38 5-04.3(13)  Surface Smoothness
39 The completed surface of all courses shall be of uniform texture, smooth, 
40 uniform as to crown and grade, and free from defects of all kinds. The 
41 completed surface of the wearing course shall not vary more than ⅛ inch from 
42 the lower edge of a 10-foot straightedge placed on the surface parallel to the 
43 centerline. The transverse slope of the completed surface of the wearing 
44 course shall vary not more than ¼ inch in 10 feet from the rate of transverse 
45 slope shown in the Plans.
46
47 When deviations in excess of the above tolerances are found that result from 
48 a high place in the HMA, correct the pavement surface by one of the 
49 following methods:
50
51 1. Remove material from high places by grinding with an approved 
52 grinding machine, or
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1
2 2. Remove and replace the wearing course of HMA, or
3
4 3. By other method approved by the Engineer.
5
6 Correct defects until there are no deviations anywhere greater than the 
7 allowable tolerances.
8
9 Deviations in excess of the above tolerances that result from a low place in the 

10 HMA and deviations resulting from a high place where corrective action, in the 
11 opinion of the Engineer, will not produce satisfactory results will be accepted 
12 with a price adjustment. The Engineer shall deduct from monies due or that 
13 may become due to the Contractor the sum of $500.00 for each and every 
14 section of single traffic lane 100 feet in length in which any excessive 
15 deviations described above are found.
16
17 When portland cement concrete pavement is to be placed on HMA, the 
18 surface tolerance of the HMA shall be such that no surface elevation lies 
19 above the Plan grade minus the specified Plan depth of portland cement 
20 concrete pavement. Prior to placing the portland cement concrete pavement, 
21 bring any such irregularities to the required tolerance by grinding or other 
22 means approved by the Engineer.
23
24 When utility appurtenances such as manhole covers and valve boxes are 
25 located in the Traveled Way, pave the Roadway before the utility 
26 appurtenances are adjusted to the finished grade.
27
28 5-04.3(14)  Planing Bituminous Pavement
29 Plane in such a manner that the underlying pavement is not torn, broken, or 
30 otherwise damaged by the planing operation. Delamination or raveling of the 
31 underlying pavement will not be construed as damage due to the Contractor’s 
32 operations. Pavement outside the limits shown in the Plans or designated by 
33 the Engineer that is damaged by the Contractor’s operations shall be repaired 
34 to the satisfaction of the Engineer at no additional cost to the Contracting 
35 Agency.
36
37 For mainline planing operations, use equipment with automatic controls and 
38 with sensors for either or both sides of the equipment. The controls shall be 
39 capable of sensing the grade from an outside reference line, or a mat-
40 referencing device. The automatic controls shall have a transverse slope 
41 controller capable of maintaining the mandrel at the desired transverse slope 
42 (expressed as a percentage) within plus or minus 0.1 percent.
43
44 Remove all loose debris from the planed surface before opening the planed 
45 surface to traffic. The planings and other debris resulting from the planing 
46 operation shall become the property of the Contractor and be disposed of in 
47 accordance with Section 2-03.3(7)C, or as otherwise allowed by the Contract.
48
49 5-04.3(15)  Sealing Pavement Surfaces
50 Apply a fog seal where shown in the Plans. Construct the fog seal in 
51 accordance with Section 5-02.3. Unless otherwise approved by the Engineer, 
52 apply the fog seal prior to opening to traffic.
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1
2 5-04.3(16)  HMA Road Approaches
3 Construct HMA approaches at the locations shown in the Plans or where 
4 staked by the Engineer, in accordance with Section 5-04.
5
6 5-04.4  Measurement
7 HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will 
8 be measured by the ton in accordance with Section 1-09.2, with no deduction being 
9 made for the weight of asphalt binder, mineral filler, or any other component of the HMA. 

10 If the Contractor elects to remove and replace HMA as allowed by Section 5-04.3(11), 
11 the material removed will not be measured.
12
13 Roadway cores will be measured per each for the number of cores taken.
14
15 Crack Sealing-LF will be measured by the linear foot along the line of the crack.
16
17 Soil residual herbicide will be measured by the mile for the stated width to the nearest 
18 0.01 mile or by the square yard, whichever is designated in the Proposal.
19
20 Pavement repair excavation will be measured by the square yard of surface marked 
21 prior to excavation.
22
23 Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4.
24
25 Longitudinal joint seals between the HMA and cement concrete pavement will be 
26 measured by the linear foot along the line and slope of the completed joint seal.
27
28 Planing bituminous pavement will be measured by the square yard.
29
30 Temporary pavement marking will be measured by the linear foot as provided in Section 
31 8-23.4.
32
33 Water will be measured by the M gallon as provided in Section 2-07.4.
34
35 5-04.5  Payment
36 Payment will be made for each of the following Bid items that are included in the 
37 Proposal:
38
39 “HMA Cl. ___ PG ___”, per ton.
40 “HMA for Approach Cl. ___ PG ___”, per ton.
41 “HMA for Preleveling Cl. ___ PG ___”, per ton.
42 “HMA for Pavement Repair Cl. ___ PG ___”, per ton.
43 “Commercial HMA”, per ton.
44 The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. 
45 ___ PG ___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. 
46 ___ PG ___”, and “Commercial HMA” shall be full compensation for all costs, 
47 including anti-stripping additive, incurred to carry out the requirements of Section 5-
48 04 except for those costs included in other items which are included in this 
49 Subsection and which are included in the Proposal.
50
51  “Crack Sealing-FA”, by force account.
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1 “Crack Sealing-FA” will be paid for by force account as specified in Section 1-09.6. 
2 For the purpose of providing a common Proposal for all Bidders, the Contracting 
3 Agency has entered an amount in the Proposal to become a part of the total Bid by 
4 the Contractor.
5
6 “Crack Sealing-LF”, per linear foot.
7 The unit Contract price per linear foot for “Crack Sealing-LF” shall be full payment 
8 for all costs incurred to perform the Work described in Section 5-04.3(4)A.
9

10  “Soil Residual Herbicide ____ ft. Wide”, per mile, or
11 “Soil Residual Herbicide”, per square yard.
12 The unit Contract price per mile or per square yard for “Soil Residual Herbicide” 
13 shall be full payment for all costs incurred to obtain, provide and install herbicide in 
14 accordance with Section 5-04.3(4)B.
15
16 “Pavement Repair Excavation Incl. Haul”, per square yard.
17 The unit Contract price per square yard for “Pavement Repair Excavation Incl. 
18 Haul” shall be full payment for all costs incurred to perform the Work described in 
19 Section 5-04.3(4)C with the exception, however, that all costs involved in the 
20 placement of HMA shall be included in the unit Contract price per ton for “HMA for 
21 Pavement Repair Cl. ___ PG ___”, per ton.
22
23 “Asphalt for Fog Seal”, per ton. 
24 Payment for “Asphalt for Fog Seal” is described in Section 5-02.5.
25
26 “Longitudinal Joint Seal”, per linear foot.
27 The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full 
28 payment for all costs incurred to construct the longitudinal joint between HMA and 
29 cement concrete pavement, as described in Section 5-04.3(12)B.
30
31 “Planing Bituminous Pavement”, per square yard.
32 The unit Contract price per square yard for “Planing Bituminous Pavement” shall be 
33 full payment for all costs incurred to perform the Work described in Section 5-
34 04.3(14).
35
36 “Temporary Pavement Marking”, per linear foot.
37 Payment for “Temporary Pavement Marking” is described in Section 8-23.5.
38
39 “Water”, per M gallon.
40 Payment for “Water” is described in Section 2-07.5.
41
42 “Job Mix Compliance Price Adjustment”, by calculation.
43 “Job Mix Compliance Price Adjustment” will be calculated and paid for as described 
44 in Section 5-04.3(9)B6, 5-04.3(9)C3, and 5-04.3(9)D1.
45
46 “Compaction Price Adjustment”, by calculation.
47 “Compaction Price Adjustment” will be calculated and paid for as described in 
48 Section 5-04.3(10)C3.
49
50 “Roadway Core”, per each.
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1 The Contractor’s costs for all other Work associated with the coring (e.g., traffic 
2 control) shall be incidental and included within the unit Bid price per each and no 
3 additional payments will be made.
4
5 “Cyclic Density Price Adjustment”, by calculation.
6 “Cyclic Density Price Adjustment” will be calculated and paid for as described in 
7 Section 5-04.3(10)B.
8
9

10 Section 6-02, Concrete Structures
11 April 4, 2016

12 6-02.3(2)A  Contractor Mix Design
13 The following new sentence is inserted after the first sentence of the third paragraph:
14
15 The mix design submittal shall also include test results no older than one year showing 
16 that the Aggregates do not contain Deleterious Substances in accordance with Section 
17 9-03.
18
19 6-02.3(2)A1  Contractor Mix Design for Concrete Class 4000D
20 The following new sentence is inserted after the second sentence of the last paragraph:
21
22 Mix designs using shrinkage reducing admixture shall state the specific quantity 
23 required.
24
25 The following new sentence is inserted before the last sentence of the last paragraph:
26
27 Testing samples of mixes using shrinkage reducing admixture shall use the admixture 
28 amount specified in the mix design submittal.
29
30 6-02.3(2)B  Commercial Concrete
31 The last sentence of the first paragraph is revised to read:
32
33 Commercial concrete does not require mix design or source approvals for cement, 
34 aggregate, and other admixtures.
35
36 6-02.3(26)D2  Test Block Dimensions
37 The first sentence is revised to read:
38
39 The dimensions of the test block perpendicular to the tendon in each direction shall be 
40 the smaller of twice the minimum edge distance or the minimum spacing specified by 
41 the special anchorage device manufacturer, with the stipulation that the concrete cover 
42 over any confining reinforcing steel or supplementary skin reinforcement shall be 
43 appropriate for the project-specific application and circumstances.
44
45 6-02.3(27)A  Use of Self-Consolidating Concrete for Precast Units
46 Item number 2 of the first paragraph is revised to read:
47
48 2. Precast reinforced concrete three-sided structures, box culverts and split box 
49 culverts in accordance with Section 7-02.3(6).
50
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1 Section 6-14, Geosynthetic Retaining Walls
2 January 4, 2016

3 6-14.5  Payment
4 The bid item “Concrete Fascia Panel”, per square foot, and the paragraph following this bid 
5 item are revised to read:
6
7 “Concrete Fascia Panel For Geosynthetic Wall”, per square foot.
8
9 All costs in connection with constructing the concrete fascia panels as specified shall be 

10 included in the unit Contract price per square foot for “Concrete Fascia Panel For 
11 Geosynthetic Wall”, including all steel reinforcing bars, premolded joint filler, 
12 polyethylene bond breaker strip, joint sealant, PVC pipe for weep holes, exterior surface 
13 finish, and pigmented sealer (when specified), constructing and placing the concrete 
14 footing, edge beam, anchor beam, anchor rod assembly, and backfill.
15
16 Section 6-19, Shafts
17 January 4, 2016

18 6-19.4  Measurement
19 The first paragraph is revised to read:
20
21 Soil excavation for shaft, including haul, will be measured by the cubic yards of shaft 
22 excavated. The cubic yards will be computed using the shaft diameter, top of shaft 
23 elevation and bottom of shaft elevation shown in the Plans, less all rock excavation 
24 measured as specified for rock excavation.  Excavation between the existing ground 
25 line and the top of shaft elevation is considered incidental to soil excavation for shaft 
26 and will not be measured.
27
28 The second paragraph is deleted.
29
30 6-19.5  Payment
31 The paragraph following the bid item “Soil Excavation For Shaft Including Haul”, per cubic 
32 yard is revised to read:
33
34 The unit Contract price per cubic yard for “Soil Excavation For Shaft Including Haul” 
35 shall be full pay for performing the work as specified, including all costs in connection 
36 with furnishing, mixing, placing, maintaining, containing, collecting, and disposing of all 
37 mineral, synthetic, and water slurry, and disposing of groundwater collected by the shaft 
38 excavation, and the incidental excavation of soils between the top of shaft elevation 
39 shown in the Plans and the existing ground line.
40
41 Section 8-01, Erosion Control and Water Pollution Control
42 April 4, 2016

43 8-01.2  Materials
44 This section is supplemented with the following new paragraph:
45
46 Recycled concrete, in any form, shall not be used for any Work defined in Section 8-01.
47
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1 8-01.3(8)  Street Cleaning
2 This section is revised to read:
3
4 Self-propelled street sweepers shall be used to remove and collect sediment and other 
5 debris from the Roadway, whenever required by the Engineer. The street sweeper shall 
6 effectively collect these materials and prevent them from being washed or blown off the 
7 Roadway or into waters of the State. Street sweepers shall not generate fugitive dust 
8 and shall be designed and operated in compliance with applicable air quality standards.
9

10 Material collected by the street sweeper shall be disposed of in accordance with Section 
11 2-03.3(7)C.
12
13 Street washing with water will require the concurrence of the Engineer.
14
15 Section 8-10, Guide Posts
16 January 4, 2016

17 8-10.3  Construction Requirements
18 The last sentence of the second paragraph is deleted.
19
20 Section 8-22, Pavement Marking
21 January 4, 2016

22 8-22.4  Measurement
23 The first two sentences of the fourth paragraph are revised to read:
24
25 The measurement for “Painted Wide Lane Line”, “Plastic Wide Lane Line”, “Profiled 
26 Plastic Wide Lane Line”, “Painted Barrier Center Line”, “Plastic Barrier Center Line”, 
27 “Painted Stop Line”, “Plastic Stop Line”, “Painted Wide Dotted Entry Line”, or “Plastic 
28 Wide Dotted Entry Line” will be based on the total length of each painted, plastic or 
29 profiled plastic line installed. No deduction will be made for the unmarked area when the 
30 marking includes a broken line such as, wide broken lane line, drop lane line, wide 
31 dotted lane line or wide dotted entry line.
32
33 8-22.5  Payment
34 The following two new Bid items are inserted after the Bid item “Plastic Crosshatch Marking”, 
35 per linear foot:
36
37 “Painted Wide Dotted Entry Line”, per linear foot.
38
39 “Plastic Wide Dotted Entry Line”, per linear foot.
40
41 Section 9-03, Aggregates
42 April 4, 2016

43 9-03.1(1)  General Requirements
44 This first paragraph is supplemented with the following:
45
46 Reclaimed aggregate may be used if it complies with the specifications for Portland 
47 Cement Concrete.  Reclaimed aggregate is aggregate that has been recovered from 
48 plastic concrete by washing away the cementitious materials.
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1
2 9-03.1(2)  Fine Aggregate for Portland Cement Concrete
3 This section is revised to read:
4
5 Fine aggregate shall consist of natural sand or manufactured sand, or combinations 
6 thereof, accepted by the Engineer, having hard, strong, durable particles free from 
7 adherent coating. Fine aggregate shall be washed thoroughly to meet the specifications.
8
9 9-03.1(2)A  Deleterious Substances

10 This section is revised to read:
11
12 The amount of deleterious substances in the washed aggregate shall be tested in 
13 accordance with AASHTO M 6 and not exceed the following values:
14
15 Material finer than No. 200 Sieve 2.5 percent by weight
16 Clay lumps and friable particles 3.0 percent by weight
17 Coal and lignite 0.25 percent by weight
18 Particles of specific gravity less than 2.00 1.0 percent by weight.
19
20 Organic impurities shall be tested in accordance with AASHTO T 21 by the glass 
21 color standard procedure and results darker than organic plate no. 3 shall be 
22 rejected. A darker color results from AASHTO T 21 may be used provided that 
23 when tested for the effect of organic impurities on strength of mortar, the relative 
24 strength at 7 days, calculated in accordance with AASHTO T 71, is not less than 95 
25 percent.
26
27 9-03.1(4)  Coarse Aggregate for Portland Cement Concrete
28 This section is revised to read:
29
30 Coarse aggregate for concrete shall consist of gravel, crushed gravel, crushed stone, or 
31 combinations thereof having hard, strong, durable pieces free from adherent coatings. 
32 Coarse aggregate shall be washed to meet the specifications.
33
34 9-03.1(4)A  Deleterious
35 This section, including title, is revised to read:
36
37 9-03.1(4)A  Deleterious Substances
38 The amount of deleterious substances in the washed aggregate shall be tested in 
39 accordance with AASHTO M 80 and not exceed the following values:
40
41 Material finer than No. 200 1.01  percent by weight
42 Clay lumps and Friable Particles 2.0 percent by weight
43 Shale 2.0 percent by weight
44 Wood waste 0.05 percent by weight
45 Coal and Lignite 0.5 percent by weight
46 Sum of Clay Lumps, Friable Particles, and 
47 Chert (Less Than 2.40 specific gravity SSD) 3.0 percent by weight
48
49 1If the material finer than the No. 200 sieve is free of clay and shale, this 
50 percentage may be increased to 1.5.
51
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1 9-03.1(4)C  Grading
2 The following new sentence is inserted at the beginning of the last pargraph:
3
4 Where coarse aggregate size 467 is used, the aggregate may be furnished in at least 
5 two separate sizes.
6
7 9-03.1(5)  Combined Aggregate Gradation for Portland Cement Concrete
8 This section is revised to read:
9

10 As an alternative to using the fine aggregate sieve grading requirements in Section 9-
11 03.1(2)B, and coarse aggregate sieve grading requirements in Section 9-03.1(4)C, a 
12 combined aggregate gradation conforming to the requirements of Section 9-03.1(5)A 
13 may be used.
14
15 9-03.1(5)A  Deleterious Substances
16 This section is revised to read:
17
18 The amount of deleterious substances in the washed aggregates 3∕8 inch or larger shall 
19 not exceed the values specified in Section 9-03.1(4)A and for aggregates smaller than 
20 3∕8 inch they shall not exceed the values specified in Section 9-03.1(2)A.
21
22 9-03.1(5)B  Grading
23 The first paragraph is deleted.
24
25 9-03.8(7)  HMA Tolerances and Adjustments
26 In the table in item 1, the last column titled “Commercial Evaluation” is revised to read 
27 “Visual Evaluation”.
28
29 9-03.21(1)B  Concrete Rubble
30 This section, including title, is revised to read:
31
32 9-03.21(1)B  Recycled Concrete Aggregate
33 Recycled concrete aggregates are coarse aggregates manufactured from hardened 
34 concrete mixtures. Recycled concrete aggregate may be used as coarse aggregate or 
35 blended with coarse aggregate for Commercial Concrete. Recycled concrete aggregate 
36 shall meet all of the requirements for coarse aggregate contained in Section 9-03.1(4) 
37 or 9-03.1(5).  In addition to the requirements of Section 9-03.1(4) or 9-03.1(5), recycled 
38 concrete shall:
39
40 1. Contain an aggregated weight of less than 1 percent of adherent fines, 
41 vegetable matter, plastics, plaster, paper, gypsum board, metals, fabrics, 
42 wood, tile, glass, asphalt (bituminous) materials, brick, porcelain or other 
43 deleterious substance(s) not otherwise noted;
44 2. Be free of harmful components such as chlorides and reactive materials unless 
45 mitigation measures are taken to prevent recurrence in the new concrete;
46 3. Have an absorption of less than 10 percent when tested in accordance with 
47 AASHTO T 85.
48
49 Recycled concrete aggregate shall be in a saturated condition prior to mixing.
50
51 Recycled concrete aggregate shall not be placed below the ordinary high water mark of 
52 any water of the State.
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1
2 9-03.21(1)D  Recycled Steel Furnace Slag
3 This section title is revised to read:
4
5 Steel Furnace Slag
6
7 9-03.21(1)E  Table on Maximum Allowable Percent (By Weight) of Recycled 
8 Material
9 The following new row is inserted after the second row:

10
Coarse Aggregate for Commercial Concrete 9-03.1(4) 0 100 0 0

11
12
13 Section 9-04, Joint and Crack Sealing Materials
14 January 4, 2016

15 9-04.2(1)  Hot Poured Joint Sealants
16 This section’s content is deleted and replaced with the following new subsections:
17
18 9-04.2(1)A  Hot Poured Sealant
19 Hot poured sealant shall be sampled in accordance with ASTM D5167 and tested in 
20 accordance with ASTM D5329.  Hot poured sealant shall have a minimum Cleveland 
21 Open Cup Flash Point of 205°C in accordance with AASHTO T 48.
22
23 9-04.2(1)A1  Hot Poured Sealant for Cement Concrete Pavement
24 Hot poured sealant for cement concrete pavement shall meet the requirements of 
25 ASTM D6690 Type IV, except for the following:
26
27 1. The Cone Penetration at 25°C shall be 130 maximum.
28
29 2. The extension for the Bond, non-immersed, shall be 100 percent.
30
31 9-04.2(1)A2  Hot Poured Sealant for Bituminous Pavement
32 Hot poured sealant for bituminous pavement shall meet the requirements of ASTM 
33 D6690 Type II.
34
35 9-04.2(1)B  Sand Slurry for Bituminous Pavement
36 Sand slurry is mixture consisting of the following components measured by total weight:
37
38 1. Twenty percent CSS-1 emulsified asphalt,
39
40 2. Two percent portland cement, and
41
42 3. Seventy-eight percent fine aggregate meeting the requirements of 9-03.1(2)B 
43 Class 2.  Fine aggregate may be damp (no free water).
44
45 Section 9-07, Reinforcing Steel
46 January 4, 2016

47 9-07.1(1)A  Acceptance of Materials
48 The first sentence of the first paragraph is revised to read:
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1
2 Reinforcing steel rebar manufacturers shall comply with the National Transportation 
3 Product Evaluation Program (NTPEP) Work Plan for Reinforcing Steel (rebar) 
4 Manufacturers.
5
6 The first sentence of the second paragraph is revised to read:
7
8 Steel reinforcing bar manufacturers use either English or a Metric size designation while 
9 stamping rebar.

10
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1 Division 1
2 General Requirements
3
4

5 SPECIAL PROVISIONS
6
7 FOR
8
9 CITY OF CARNATION

10
11 E. RUTHERFORD STREET IMPROVEMENTS 
12 TOLT AVENUE TO SPILMAN AVENUE
13
14 INTRODUCTION TO THE SPECIAL PROVISIONS
15 (August 14, 2013 APWA GSP)
16
17 The work on this project shall be accomplished in accordance with the Standard 
18 Specifications for Road, Bridge and Municipal Construction, 2016 edition, as issued by the 
19 Washington State Department of Transportation (WSDOT) and the American Public Works 
20 Association (APWA), Washington State Chapter (hereafter  “Standard Specifications”).   The 
21 Standard Specifications, as modified or supplemented by the Amendments to the Standard 
22 Specifications and these Special Provisions, all of which are made a part of the Contract 
23 Documents, shall govern all of the Work.  
24
25 These Special Provisions are made up of both General Special Provisions (GSPs) from 
26 various sources, which may have project-specific fill-ins; and project-specific Special 
27 Provisions.  Each Provision either supplements, modifies, or replaces the comparable 
28 Standard Specification, or is a new Provision.  The deletion, amendment, alteration, or 
29 addition to any subsection or portion of the Standard Specifications is meant to pertain only 
30 to that particular portion of the section, and in no way should it be interpreted that the 
31 balance of the section does not apply.
32
33 The project-specific Special Provisions are not labeled as such.  The GSPs are labeled 
34 under the headers of each GSP, with the effective date of the GSP and its source.  For 
35 example:
36
37 (March 8, 2013  APWA GSP)
38 (April 1, 2013  WSDOT GSP)
39
40 Also incorporated into the Contract Documents by reference are:
41  Manual on Uniform Traffic Control Devices for Streets and Highways, currently 
42 adopted edition, with Washington State modifications, if any
43  Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, 
44 current edition
45
46 Contractor shall obtain copies of these publications, at Contractor’s own expense.
47
48 DESCRIPTION OF WORK

49 The project consists of the following work:
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1
2 Project will include street reconstruction, an asphalt walkway, raingarden/bioswale, sediment 
3 and erosion control, signage improvements and other related work.
4
5 All work shall be done in accordance with the Plans, the Standard Specifications for Road, 
6 Bridge, and Municipal Construction prepared by the Washington State Department of 
7 Transportation dated 2016, referenced codes and organizations, and these Special 
8 Provisions.
9

10 1-01  DEFINITIONS AND TERMS

11 1-01.3  DEFINITIONS 

12 (January 4, 2016  APWA GSP)
13
14 Delete the heading Completion Dates and the three paragraphs that follow it, and replace 
15 them with the following:
16
17 Dates 
18 Bid Opening Date
19 The date on which the Contracting Agency publicly opens and reads the Bids.
20 Award Date
21 The date of the formal decision of the Contracting Agency to accept the lowest 
22 responsible and responsive Bidder for the Work.
23 Contract Execution Date
24 The date the Contracting Agency officially binds the Agency to the Contract.
25 Notice to Proceed Date
26 The date stated in the Notice to Proceed on which the Contract time begins.
27 Substantial Completion Date
28 The day the Engineer determines the Contracting Agency has full and unrestricted 
29 use and benefit of the facilities, both from the operational and safety standpoint, any 
30 remaining traffic disruptions will be rare and brief, and only minor incidental work, 
31 replacement of temporary substitute facilities, plant establishment periods, or 
32 correction or repair remains for the Physical Completion of the total Contract.  
33 Physical Completion Date
34 The day all of the Work is physically completed on the project.  All documentation 
35 required by the Contract and required by law does not necessarily need to be 
36 furnished by the Contractor by this date.
37 Completion Date
38 The day all the Work specified in the Contract is completed and all the obligations of 
39 the Contractor under the contract are fulfilled by the Contractor.  All documentation 
40 required by the Contract and required by law must be furnished by the Contractor 
41 before establishment of this date.
42 Final Acceptance Date
43 The date on which the Contracting Agency accepts the Work as complete.
44
45 Supplement this Section with the following:
46
47 All references in the Standard Specifications, Amendments, or WSDOT General Special 
48 Provisions, to the terms “Department of Transportation”, “Washington State Transportation 
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1 Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and 
2 “State Treasurer” shall be revised to read “Contracting Agency”.
3
4 All references to the terms “State” or “state” shall be revised to read “Contracting 
5 Agency” unless the reference is to an administrative agency of the State of Washington, 
6 a State statute or regulation, or the context reasonably indicates otherwise. 
7
8 All references to “State Materials Laboratory” shall be revised to read “Contracting 
9 Agency designated location”.

10
11 All references to “final contract voucher certification” shall be interpreted to mean the 
12 Contracting Agency form(s) by which final payment is authorized, and final completion 
13 and acceptance granted.
14
15 Additive 
16 A supplemental unit of work or group of bid items, identified separately in the Bid 
17 Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition 
18 to the base bid.
19
20 Alternate 
21 One of two or more units of work or groups of bid items, identified separately in the Bid 
22 Proposal, from which the Contracting Agency may make a choice between different 
23 methods or material of construction for performing the same work.
24
25 Business Day 
26 A business day is any day from Monday through Friday except holidays as listed in 
27 Section 1-08.5.
28
29 Contract Bond
30 The definition in the Standard Specifications for “Contract Bond” applies to whatever 
31 bond form(s) are required by the Contract Documents, which may be a combination of a 
32 Payment Bond and a Performance Bond.
33
34 Contract Documents
35 See definition for “Contract”.
36
37 Contract Time 
38 The period of time established by the terms and conditions of the Contract within which 
39 the Work must be physically completed.
40
41 Notice of Award 
42 The written notice from the Contracting Agency to the successful Bidder signifying the 
43 Contracting Agency’s acceptance of the Bid Proposal.
44
45 Notice to Proceed 
46 The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
47 and directing the Contractor to proceed with the Work and establishing the date on which 
48 the Contract time begins.
49
50 Traffic 
51 Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
52 equestrian traffic.



E. RUTHERFORD STREET   6

1
2 The terms defined in Section 1-01.3 of the Standard Specifications shall be further described 
3 by the following:
4
5 Contracting Agency
6 City of Carnation
7 4624 Tolt Avenue
8 PO Box 1238
9 Carnation, Washington, 98014

10
11 The terms “Contracting Agency”, “Agency” and “Owner” are interchangeable.
12
13 Engineer
14 Jorge Garcia, PE
15 Lochner
16 915 118th Avenue SE
17 Suite 130
18 Bellevue, WA 98005
19
20 Inspector
21 The Contracting Agency’s designated Inspector (Resident Engineer) who observes the 
22 Contractor’s performance.
23
24 Working Drawings
25 Working drawings are further defined as electrical diagrams, catalog cut sheets, 
26 manufacturer's informational sheets describing salient features, performance curves, or 
27 samples of fabricated and manufactured items (including mechanical and electrical 
28 equipment) required for the construction project.
29
30
31 DESCRIPTION OF WORK
32
33 (March 13, 1995)
34 This Contract provides for the improvement of E. Rutherford Street including street 
35 reconstruction, an asphalt walkway, raingarden/bioswale, and other work, all in accordance 
36 with the attached Contract Plans, these Contract Provisions, and the Standard Specifications.
37
38 Bid Procedures and Conditions
39
40 1-02  BID PROCEDURES AND CONDITIONS
41
42 1-02.1  Prequalification of Bidders
43
44 Delete this section and replace it with the following:
45
46 1-02.1  Qualifications of Bidder
47 (January 24, 2011 APWA GSP)
48
49 Before award of a public works contract, a bidder must meet at least the minimum 
50 qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 
51 be awarded a public works project.  Additionally, in the last five (5) years, the Bidder shall 
52 have successfully completed at least three (3) road reconstruction projects, one (1) project 
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1 containing storm water LID construction, and must have experience with paving in public 
2 rights-of-way.  The roadway reconstruction and the storm water LID construction portions 
3 of the qualifications must be met by the proposed subcontractor if the subcontractor will 
4 be doing that portion of the work.
5
6 1-02.2  PLANS AND SPECIFICATIONS

7 (June 27, 2011 APWA GSP)
8
9 Delete this section and replace it with the following:

10
11 Information as to where Bid Documents can be obtained or reviewed will be found in the 
12 Call for Bids (Advertisement for Bids) for the work.
13
14 After award of the contract, plans and specifications will be issued to the Contractor at no 
15 cost as detailed below:
16

To Prime Contractor No. of Sets Basis of Distribution
Reduced plans (11" x 17") 
and Contract Provisions

4 Furnished automatically 
upon award.

17 Additional plans and Contract Provisions may be purchased by the Contractor by payment of 
18 the cost stated in the Call for Bids.
19

20 1-02.4  EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK

21 (*****)
22
23 1-02.4(1)  GENERAL

24 Section 1-02.4(1) is supplemented with the following:
25
26 If the Bidder finds any discrepancy in, or omission from the specifications or plans, or if 
27 there is any doubt as to their meaning, the Bidder shall promptly notify the City Engineer, 
28 Jorge Garcia, (425) 454-3160.  Any addenda issued during the time of bidding will be 
29 numbered consecutively and will be incorporated into these contract documents.  The 
30 Bidder shall be responsible to ascertain, prior to submittal of a bid proposal that all 
31 addenda issued have been received, and are acknowledged on the "Bid Proposal 
32 Signature and Addendum Acknowledgment" form.  Addendums will only be issued to 
33 those Contractors appearing on the Plan Holders List.  It will be the responsibility of the 
34 Contractor to ensure their name appears on the Plan Holders List.
35
36 Questions received less than three (3) working days prior to the date of bid opening may 
37 not be answered.  Any interpretation or correction of the bid documents will be made 
38 only by addendum, and a copy of such addendum will be mailed or delivered to each 
39 person receiving a set of such bid documents.  The Contracting Agency will not be 
40 responsible for any other explanations or interpretations of the bid documents.  No oral 
41 interpretations by the Contracting Agency of any provision in the bid documents will be 
42 considered binding.
43
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1 1-02.5  PROPOSAL FORMS 

2 (June 27, 2011 APWA GSP)
3
4 Delete this section and replace it with the following:
5
6 The Proposal Form will identify the project and its location and describe the work. It will 
7 also list estimated quantities, units of measurement, the items of work, and the materials 
8 to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal 
9 form that call for, but are not limited to, unit prices; extensions; summations; the total bid 

10 amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment 
11 of addenda; the bidder’s name, address, telephone number, and signature; the bidder’s 
12 D/M/WBE commitment, if applicable; a State of Washington Contractor’s Registration 
13 Number; and a Business License Number, if applicable. Bids shall be completed by 
14 typing or shall be printed in ink by hand, preferably in black ink. The required 
15 certifications are included as part of the Proposal Form.
16
17 The Contracting Agency reserves the right to arrange the proposal forms with alternates 
18 and additives, if such be to the advantage of the Contracting Agency. The bidder shall 
19 bid on all alternates and additives set forth in the Proposal Form unless otherwise 
20 specified.
21
22 1-02.6 Preparation of Proposal
23 (June 27, 2011   APWA GSP)
24
25 Supplement the second paragraph with the following:

26 4. If a minimum bid amount has been established for any item, the unit or lump sum 
27 price must equal or exceed the minimum amount stated.

28 5. Any correction to a bid made by interlineation, alteration, or erasure, shall be 
29 initialed by the signer of the bid. 
30
31 Delete the last paragraph, and replace it with the following:
32
33 The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.
34
35 A bid by a corporation shall be executed in the corporate name, by the president or a 
36 vice president (or other corporate officer accompanied by evidence of authority to sign).  
37
38 A bid by a partnership shall be executed in the partnership name, and signed by a 
39 partner. A copy of the partnership agreement shall be submitted with the Bid Form if any 
40 D/M/WBE requirements are to be satisfied through such an agreement.
41
42 A bid by a joint venture shall be executed in the joint venture name and signed by a 
43 member of the joint venture. A copy of the joint venture agreement shall be submitted 
44 with the Bid Form if any D/W/MBE requirements are to be satisfied through such an 
45 agreement.
46
47 1-02.7  BID DEPOSIT

48 (March 8, 2013 APWA GSP)
49
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1 Supplement this section with the following:
2
3 Bid bonds shall contain the following:
4
5 1. Contracting Agency-assigned number for the project;
6
7 2. Name of the project;
8
9 3. The Contracting Agency named as obligee;

10
11 4. The amount of the bid bond stated either as a dollar figure or as a percentage which 
12 represents five percent of the maximum bid amount that could be awarded;
13
14 5. Signature of the bidder’s officer empowered to sign official statements. The signature 
15 of the person authorized to submit the bid should agree with the signature on the 
16 bond, and the title of the person must accompany the said signature;
17
18 6. The signature of the surety’s officer empowered to sign the bond and the power of 
19 attorney.
20
21 If so stated in the Contract Provisions, bidder much use the bond form included in the 
22 Contract Provisions.
23
24 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
25
26 Supplement this section with the following:
27
28 Bid Bond form shall be fully completed including execution date and signature date.  
29
30 1-02.9  DELIVERY OF PROPOSAL 

31 (August 15, 2012 APWA GSP, Option A)
32
33 Delete this section and replace it with the following:
34
35 Each proposal shall be submitted in a sealed envelope, with the Project Title and Project 
36 Number as stated in the Call for Bids clearly marked on the outside of the envelope, or 
37 as otherwise required in the Bid Documents, to ensure proper handling and delivery.
38
39 If the project has FHWA funding and requires DBE Written Confirmation Documents or 
40 Good Faith Effort Documentation, then to be considered responsive, the Bidder shall 
41 submit with their Bid Proposal, written Confirmation Documentation from each DBE firm 
42 listed on the Bidder’s completed DBE Utilization Certification, form 272-056A EF, as 
43 required by Section 1-02.6.
44
45 The Contracting Agency will not open or consider any Bid Proposal that is received after 
46 the time specified in the Call for Bids for receipt of Bid Proposals, or received in a 
47 location other than that specified in the Call for Bids.
48
49
50 1-02.10  WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL
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1 (July 23, 2015  APWA GSP)
2
3 Delete this section, and replace it with the following:
4
5 After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
6 withdraw, revise, or supplement it if:
7
8 1. The Bidder submits a written request signed by an authorized person and physically 
9 delivers it to the place designated for receipt of Bid Proposals, and

10 2. The Contracting Agency receives the request before the time set for receipt of Bid 
11 Proposals, and 
12 3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 
13 Agency before the time set for receipt of Bid Proposals.
14
15 If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before 
16 the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 
17 Proposal package to the Bidder.  The Bidder must then submit the revised or supplemented 
18 package in its entirety.  If the Bidder does not submit a revised or supplemented package, 
19 then its bid shall be considered withdrawn.
20
21 Late revised or supplemented Bid Proposals or late withdrawal requests will be date 
22 recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
23 requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.
24
25
26 1-02.12  PUBLIC OPENING OF PROPOSAL

27
28 Section 1-02.12 is supplemented with the following:
29
30 (*****)
31 The completed Bid Proposal Form and any other documents required in accordance with 
32 the Special Provisions, shall be received at the following location prior to the time 
33 Specified:  
34
35 City of Carnation 
36 4621 Tolt Avenue
37 PO Box 1238
38 Carnation, Washington 98014
39
40 All bid envelopes must be plainly marked on the outside:
41
42 Proposal for Contract
43
44 (Name of Bidder)
45
46 Project: E. Rutherford Street Improvements
47
48 Bid proposals shall be deposited at the designated location prior to the date and time for 
49 receipt of bid proposals as indicated in the "Notice of Call for Bids", or such revised date 
50 as may be specified by an addendum.
51
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1 No oral, telephonic, emailed, or telegraphic bids or modifications will be considered.
2
3 All items shall be bid on.
4
5 The bid opening date for this project is Wednesday, July 20, 2016.  The bids will be 
6 publicly opened and read after 3:00 p.m. on this date.
7
8 1-02.13 Irregular Proposals
9 (January 4, 2016  APWA GSP)

10
11 Delete this section and replace it with the following:
12
13 1. A proposal will be considered irregular and will be rejected if:
14 a. The Bidder is not prequalified when so required; 
15 b. The authorized proposal form furnished by the Contracting Agency is not 
16 used or is altered;
17 c. The completed proposal form contains any unauthorized additions, deletions, 
18 alternate Bids, or conditions;
19 d. The Bidder adds provisions reserving the right to reject or accept the award, 
20 or enter into the Contract;
21 e. A price per unit cannot be determined from the Bid Proposal; 
22 f. The Proposal form is not properly executed;
23 g. The Bidder fails to submit or properly complete a Subcontractor list, if 
24 applicable, as required in Section 1-02.6;
25 h. The Bidder fails to submit or properly complete a Disadvantaged Business 
26 Enterprise Certification, if applicable, as required in Section 1-02.6; 
27 i. The Bidder fails to submit written confirmation from each DBE firm listed on 
28 the Bidder’s completed DBE Utilization Certification that they are in 
29 agreement with the bidders DBE participation commitment, if applicable, as 
30 required in Section 1-02.6, or if the written confirmation that is submitted fails 
31 to meet the requirements of the Special Provisions;
32 j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, 
33 as required in Section 1-02.6, or if the documentation that is submitted fails to 
34 demonstrate that a Good Faith Effort to meet the Condition of Award was 
35 made;
36 k. The Bid Proposal does not constitute a definite and unqualified offer to meet 
37 the material terms of the Bid invitation; or
38 l. More than one proposal is submitted for the same project from a Bidder under 
39 the same or different names.
40
41 2. A Proposal may be considered irregular and may be rejected if:
42 a. The Proposal does not include a unit price for every Bid item;
43 b. Any of the unit prices are excessively unbalanced (either above or below the 
44 amount of a reasonable Bid) to the potential detriment of the Contracting 
45 Agency;
46 c. Receipt of Addenda is not acknowledged;
47 d. A member of a joint venture or partnership and the joint venture or 
48 partnership submit Proposals for the same project (in such an instance, both 
49 Bids may be rejected); or
50 e. If Proposal form entries are not made in ink.
51
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1 1-02.14 Disqualification of Bidders
2 (March 8, 2013 APWA GSP, Option B)
3
4 Delete this section and replace it with the following:
5
6 A Bidder will be deemed not responsible if the Bidder does not meet the mandatory 
7 bidder responsibility criteria in RCW 39.04.350(1), as amended; or does not meet the 
8 following Supplemental Criteria:
9

10 1. Delinquent State Taxes
11
12 A Criterion: The Bidder shall not owe delinquent taxes to the Washington State 
13 Department of Revenue without a payment plan approved by the Department 
14 of Revenue. 
15
16 B. Documentation: The Bidder shall not be listed on the Washington State 
17 Department of Revenue’s “Delinquent Taxpayer List” website:  
18 http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx , or if they are 
19 so listed, they must submit a written payment plan approved by the 
20 Department of Revenue, to the Contracting Agency by the deadline listed 
21 below.
22
23 2. Federal Debarment
24
25 A Criterion: The Bidder shall not currently be debarred or suspended by the 
26 Federal government.
27
28 B. Documentation: The Bidder shall not be listed as having an “active exclusion” 
29 on the U.S. government’s “System for Award Management” database 
30 (www.sam.gov).
31
32 3. Subcontractor Responsibility
33
34 A Criterion: The Bidder’s standard subcontract form shall include the 
35 subcontractor responsibility language required by RCW 39.06.020, and the 
36 Bidder shall have an established procedure which it utilizes to validate the 
37 responsibility of each of its subcontractors.  The Bidder’s subcontract form 
38 shall also include a requirement that each of its subcontractors shall have and 
39 document a similar procedure to determine whether the sub-tier 
40 subcontractors with whom it contracts are also “responsible” subcontractors 
41 as defined by RCW 39.06.020.
42
43 B. Documentation: The Bidder, if and when required as detailed below, shall 
44 submit a copy of its standard subcontract form for review by the Contracting 
45 Agency, and a written description of its procedure for validating the 
46 responsibility of subcontractors with which it contracts.
47
48 4. Prevailing Wages
49
50 A Criterion: The Bidder shall not have a record of prevailing wage violations as 
51 determined by WA Labor & Industries in the five years prior to the bid 
52 submittal date, that demonstrates a pattern of failing to pay workers prevailing 
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1 wages, unless there are extenuating circumstances and such circumstances 
2 are deemed acceptable to the Contracting Agency.
3
4 B. Documentation: The Bidder, if and when required as detailed below, shall 
5 submit a list of all prevailing wage violations in the five years prior to the bid 
6 submittal date, along with an explanation of each violation and how it was 
7 resolved.  The Contracting Agency will evaluate these explanations and the 
8 resolution of each complaint to determine whether the violation demonstrate a 
9 pattern of failing to pay its workers prevailing wages as required.

10
11 5. Claims Against Retainage and Bonds
12
13 A Criterion: The Bidder shall not have a record of excessive claims filed against 
14 the retainage or payment bonds for public works projects in the three years 
15 prior to the bid submittal date, that demonstrate a lack of effective 
16 management by the Bidder of making timely and appropriate payments to its 
17 subcontractors, suppliers, and workers, unless there are extenuating 
18 circumstances and such circumstances are deemed acceptable to the 
19 Contracting Agency.
20
21 B. Documentation: The Bidder, if and when required as detailed below, shall 
22 submit a list of the public works projects completed in the three years prior to 
23 the bid submittal date that have had claims against retainage and bonds and 
24 include for each project the following information:
25
26 • Name of project
27 • The owner and contact information for the owner;
28 • A list of claims filed against the retainage and/or payment bond for any of 
29 the projects listed;
30 • A written explanation of the circumstances surrounding each claim and 
31 the ultimate resolution of the claim.
32
33 6. Public Bidding Crime
34
35 A Criterion: The Bidder and/or its owners shall not have been convicted of a 
36 crime involving bidding on a public works contract in the five years prior to the 
37 bid submittal date.
38
39 B. Documentation: The Bidder, if and when required as detailed below, shall 
40 sign a statement (on a form to be provided by the Contracting Agency) that 
41 the Bidder and/or its owners have not been convicted of a crime involving 
42 bidding on a public works contract.
43
44 7. Termination for Cause / Termination for Default
45
46 A Criterion: The Bidder shall not have had any public works contract terminated 
47 for cause or terminated for default by a government agency in the five years 
48 prior to the bid submittal date, unless there are extenuating circumstances 
49 and such circumstances are deemed acceptable to the Contracting Agency.
50
51 B. Documentation: The Bidder, if and when required as detailed below, shall 
52 sign a statement (on a form to be provided by the Contracting Agency) that 
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1 the Bidder has not had any public works contract terminated for cause or 
2 terminated for default by a government agency in the five years prior to the 
3 bid submittal date; or if Bidder was terminated, describe the circumstances. .
4
5 8. Lawsuits
6
7 A Criterion: The Bidder shall not have lawsuits with judgments entered against 
8 the Bidder in the five years prior to the bid submittal date that demonstrate a 
9 pattern of failing to meet the terms of contracts, unless there are extenuating 

10 circumstances and such circumstances are deemed acceptable to the 
11 Contracting Agency
12
13 B. Documentation: The Bidder, if and when required as detailed below, shall 
14 sign a statement (on a form to be provided by the Contracting Agency) that 
15 the Bidder has not had any lawsuits with judgments entered against the 
16 Bidder in the five years prior to the bid submittal date that demonstrate a 
17 pattern of failing to meet the terms of contracts, or shall submit a list of all 
18 lawsuits with judgments entered against the Bidder in the five years prior to 
19 the bid submittal date, along with a written explanation of the circumstances 
20 surrounding each such lawsuit.  The Contracting Agency shall evaluate these 
21 explanations to determine whether the lawsuits demonstrate a pattern of 
22 failing to meet of terms of construction related contracts
23
24 As evidence that the Bidder meets the mandatory and supplemental responsibility 
25 criteria stated above, the apparent two lowest Bidders must submit to the Contracting 
26 Agency by 12:00 P.M. (noon) of the second business day following the bid submittal 
27 deadline, a written statement verifying that the Bidder meets all of the mandatory and 
28 supplemental criteria together with supporting documentation including but not limited 
29 to that detailed above (sufficient in the sole judgment of the Contracting Agency) 
30 demonstrating compliance with all mandatory and supplemental responsibility criteria.  
31 The Contracting Agency reserves the right to request such documentation from other 
32 Bidders as well, and to request further documentation as needed to assess Bidder 
33 responsibility.  The Contracting Agency also reserves the right to obtain information 
34 from third-parties and independent sources of information concerning a Bidder’s 
35 compliance with the mandatory and supplemental criteria, and to use that information 
36 in their evaluation.  The Contracting Agency may (but is not required to) consider 
37 mitigating factors in determining whether the Bidder complies with the requirements of 
38 the supplemental criteria.
39
40 The basis for evaluation of Bidder compliance with these mandatory and supplemental 
41 criteria shall include any documents or facts obtained by Contracting Agency (whether 
42 from the Bidder or third parties) including but not limited to:  (i) financial, historical, or 
43 operational data from the Bidder; (ii) information obtained directly by the Contracting 
44 Agency from others for whom the Bidder has worked, or other public agencies or 
45 private enterprises; and (iii) any additional information obtained by the Contracting 
46 Agency which is believed to be relevant to the matter.
47
48 If the Contracting Agency determines the Bidder does not meet the bidder 
49 responsibility criteria above and is therefore not a responsible Bidder, the Contracting 
50 Agency shall notify the Bidder in writing, with the reasons for its determination.  If the 
51 Bidder disagrees with this determination, it may appeal the determination within two (2) 
52 business days of the Contracting Agency’s determination by presenting its appeal and 
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1 any additional information to the Contracting Agency.  The Contracting Agency will 
2 consider the appeal and any additional information before issuing its final 
3 determination.  If the final determination affirms that the Bidder is not responsible, the 
4 Contracting Agency will not execute a contract with any other Bidder until at least two 
5 business days after the Bidder determined to be not responsible has received the 
6 Contracting Agency’s  final determination.
7
8 Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders 
9 with concerns about the relevancy or restrictiveness of the Supplemental Bidder 

10 Responsibility Criteria may make or submit requests to the Contracting Agency to 
11 modify the criteria.  Such requests shall be in writing, describe the nature of the 
12 concerns, and propose specific modifications to the criteria.  Bidders shall submit such 
13 requests to the Contracting Agency no later than five (5) business days prior to the bid 
14 submittal deadline and address the request to the Project Engineer or such other 
15 person designated by the Contracting Agency in the Bid Documents.
16
17 1-02.15 Pre Award Information
18 (August 14, 2013 APWA GSP)
19
20 Revise this section to read:
21
22 Before awarding any contract, the Contracting Agency may require one or more of these 
23 items or actions of the apparent lowest responsible bidder:
24 1. A complete statement of the origin, composition, and manufacture of any or all 
25 materials to be used,
26 2. Samples of these materials for quality and fitness tests,
27 3. A progress schedule (in a form the Contracting Agency requires) showing the order 
28 of and time required for the various phases of the work, 
29 4. A breakdown of costs assigned to any bid item, 
30 5. Attendance at a conference with the Engineer or representatives of the Engineer, 
31 6. Obtain, and furnish a copy of, a business license to do business in the city or county 
32 where the work is located.
33 7. Any other information or action taken that is deemed necessary to ensure that the 
34 bidder is the lowest responsible bidder.
35
36
37 1-03.2 Award of Contract
38 (October 1, 2005 APWA GSP)
39
40 Section 1-03.2 is supplemented with the following:
41
42 The award of the Contract will be made to the lowest bidder deemed responsible by the City, 
43 and whose bid conforms to the requirements of these specifications, and whose past record 
44 of performance on work of similar complexity and magnitude indicates that said bidder is 
45 qualified to carry out the obligations of the contract and to complete the work contemplated 
46 herein.
47
48 Award and Execution of Contract
49
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1 1-03.3 Execution of Contract
2 (October 1, 2005 APWA GSP)
3
4 Revise this section to read:
5
6 Copies of the Contract Provisions, including the unsigned Form of Contract, will be 
7 available for signature by the successful bidder on the first business day following award. 
8 The number of copies to be executed by the Contractor will be determined by the 
9 Contracting Agency.

10
11 Within  Ten (10) calendar days after the award date, the successful bidder shall return 
12 the signed Contracting Agency-prepared contract, an insurance certification as required 
13 by Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. 
14 Before execution of the contract by the Contracting Agency, the successful bidder shall 
15 provide any pre-award information the Contracting Agency may require under Section 1-
16 02.15.
17
18 Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
19 Agency nor shall any work begin within the project limits or within Contracting Agency-
20 furnished sites. The Contractor shall bear all risks for any work begun outside such areas 
21 and for any materials ordered before the contract is executed by the Contracting Agency.
22
23 If the bidder experiences circumstances beyond their control that prevents return of the 
24 contract documents within  the calendar days after the award date stated above, the 
25 Contracting Agency may grant up to a maximum of  Ten (10) additional calendar days for 
26 return of the documents, provided the Contracting Agency deems the circumstances 
27 warrant it.
28
29
30 1-03.4 Contract Bond
31 (July 23, 2015  APWA GSP)
32
33 Delete the first paragraph and replace it with the following:
34
35 The successful bidder shall provide executed payment and performance bond(s) for the 
36 full contract amount.  The bond may be a combined payment and performance bond; or 
37 be separate payment and performance bonds.  In the case of separate payment and 
38 performance bonds, each shall be for the full contract amount.  The bond(s) shall:
39 1. Be on Contracting Agency-furnished form(s);
40 2. Be signed by an approved surety (or sureties) that:
41 a. Is registered with the Washington State Insurance Commissioner, and
42 b. Appears on the current Authorized Insurance List in the State of Washington 
43 published by the Office of the Insurance Commissioner,
44 3. Guarantee that the Contractor will perform and comply with all obligations, duties, 
45 and conditions under the Contract, including but not limited to the duty and obligation 
46 to indemnify, defend, and protect the Contracting Agency against all losses and 
47 claims related directly or indirectly from any failure:
48 a. Of the Contractor (or any of the employees, subcontractors, or lower tier 
49 subcontractors of the Contractor) to faithfully perform and comply with all contract 
50 obligations, conditions, and duties, or
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1 b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 
2 Contractor) to pay all laborers, mechanics, subcontractors, lower tier 
3 subcontractors, material person, or any other person who provides supplies or 
4 provisions for carrying out the work;
5 4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 
6 project under titles 50, 51, and 82 RCW; and
7 5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign 
8 the bond; and
9 6. Be signed by an officer of the Contractor empowered to sign official statements (sole 

10 proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed 
11 by the president or vice president, unless accompanied by written proof of the 
12 authority of the individual signing the bond(s) to bind the corporation (i.e., corporate 
13 resolution, power of attorney, or a letter to such effect signed by the president or vice 
14 president).
15

16 1-03.7 JUDICIAL REVIEW

17 (July 23, 2015  APWA GSP)
18
19 Revise this section to read:
20
21 Any decision made by the Contracting Agency regarding the Award and execution of the 
22 Contract or Bid rejection shall be conclusive subject to the scope of judicial review 
23 permitted under Washington Law.  Such review, if any, shall be timely filed in the 
24 Superior Court of the county where the Contracting Agency headquarters is located, 
25 provided that where an action is asserted against a county, RCW 36.01.05 shall control 
26 venue and jurisdiction.
27
28 1-04  SCOPE OF THE WORK 

29 1-04.1  INTENT OF THE CONTRACT

30 1-04.1(2)  Bid Items Not Included in the Proposal

31 Delete the first paragraph in its entirety and replace it with the following:
32
33 If work is required to complete the project according to the intent of the Plans and 
34 Specifications but no bid item is provided in the Bid Schedule, then the Contractor shall 
35 include the cost for providing the necessary work in the unit or lump sum price for the bid 
36 item most closely related to the work.
37
38 All materials, tools, labor, and guarantees required to complete the work shall be 
39 furnished and supplied in accordance with the Plans, these Special Provision, the 
40 Standard Specifications, and applicable requirements.  The Contractor shall include all 
41 costs of completing this work within the contract bid items.
42
43 1-04.2  COORDINATION OF CONTRACT DOCUMENTS, PLANS, SPECIAL 
44 PROVISIONS, SPECIFICATIONS, AND ADDENDA 

45 (March 13, 2012 APWA GSP)
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1
2 Revise the second paragraph to read:
3
4 Any inconsistency in the parts of the contract shall be resolved by following this order of 
5 precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):
6
7 1. Addenda,
8 2. Proposal Form,
9 3. Special Provisions, including APWA General Special Provisions,

10 4. Contract Plans,
11 5. Amendments to the Standard Specifications,
12 6. WSDOT Standard Specifications for Road, Bridge and Municipal Construction,,
13 7. Contracting Agency’s Standard Plans or Details (if any), and
14 8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.
15
16 1-04.4(1) Minor Changes (****)
17 Section  1-04.4(1) is supplemented with the following:
18
19 To provide a common basis for all bidders, the City has estimated and included in the 
20 Proposal, a dollar amount for all items to be paid by force account.  All such dollar amounts re 
21 to become a part of the Contractor’s total bid.  However, the City does not warrant, expressly 
22 or by implication that the actual amount of work will correspond with those estimates.  Payment 
23 will be made on the basis of work actually authorized by the Engineer and in accordance with 
24 Section 1-09.6 of the Standard Specifications.
25
26 For this contract, the bid item “Minor Change” shall be used to pay for work items not covered 
27 by bid items in the proposal and as authored by the Engineer.
28
29 Minor Changes Per Force Account
30
31 1-04.6 Variation in Estimated Quantities 
32 (July 23, 2015  APWA GSP, Option B; may not be used on FHWA-funded projects)
33
34 Revise the first paragraph to read:
35
36 Payment to the Contractor will be made only for the actual quantities of Work performed 
37 and accepted in conformance with the Contract.  When the accepted quantity of Work 
38 performed under a unit item varies from the original Proposal quantity, payment will be at 
39 the unit Contract price for all Work unless the total accepted quantity of any Contract item, 
40 adjusted to exclude added or deleted amounts included in change orders accepted by both 
41 parties, increases or decreases by more than 25 percent from the original Proposal 
42 quantity, and if the total extended bid price for that item at time of award is equal to or 
43 greater than 10 percent of the total contract price at time of award. In that case, payment 
44 for contract work may be adjusted as described herein:
45
46 1-04.11  FINAL CLEANUP

47 This section is supplemented with the following:
48
49 The Contractor shall do partial cleanup when he determines it is necessary or when, in 
50 the opinion of the Engineer, partial cleanup shall be done for public safety.  The cleanup 
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1 work shall be done immediately upon notification from the Engineer and other work shall 
2 not proceed until the partial cleanup is accomplished.
3
4 1-05.4 Conformity With and Deviations From Plans And Stakes
5
6 Section 1-05.4 is supplemented with the following:
7
8 (April 1, 2013)
9 Contractor Surveying - Roadway

10 Copies of the Contracting Agency provided primary survey control data are available for 
11 the bidder's inspection at the office of the Project Engineer.
12
13 The Contractor shall be responsible for setting, maintaining, and resetting all alignment 
14 stakes, slope stakes, and grades necessary for the construction of the roadbed, drainage, 
15 surfacing, paving, channelization and pavement marking, illumination and signals, 
16 guardrails and barriers, and signing.  Except for the survey control data to be furnished 
17 by the Contracting Agency, calculations, surveying, and measuring required for setting 
18 and maintaining the necessary lines and grades shall be the Contractor's responsibility.
19
20 The Contractor shall inform the Engineer when monuments are discovered that were not 
21 identified in the Plans and construction activity may disturb or damage the monuments.  
22 All monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the 
23 length of the project or be replaced at the Contractors expense.
24
25 Detailed survey records shall be maintained, including a description of the work 
26 performed on each shift, the methods utilized, and the control points used.  The record 
27 shall be adequate to allow the survey to be reproduced.  A copy of each day's record shall 
28 be provided to the Engineer within three working days after the end of the shift.
29
30 The meaning of words and terms used in this provision shall be as listed in "Definitions of 
31 Surveying and Associated Terms" current edition, published by the American Congress 
32 on Surveying and Mapping and the American Society of Civil Engineers.
33
34 The survey work shall include but not be limited to the following:
35
36 1. Verify the primary horizontal and vertical control furnished by the Contracting 
37 Agency, and expand into secondary control by adding stakes and hubs as well 
38 as additional survey control needed for the project.  Provide descriptions of 
39 secondary control to the Contracting Agency.  The description shall include 
40 coordinates and elevations of all secondary control points.
41
42 2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on 
43 centerline or on offsets to centerline at all curve points (PCs, PTs, and PIs) and 
44 at points on the alignments spaced no further than 50 feet.
45
46 3. Establish clearing limits, placing stakes at all angle points and at intermediate 
47 points not more than 50 feet apart.  The clearing and grubbing limits shall be 5 
48 feet beyond the toe of a fill and 10 feet beyond the top of a cut unless otherwise 
49 shown in the Plans.
50
51 4. Establish grading limits, placing slope stakes at centerline increments not more 
52 than 50 feet apart.  Establish offset reference to all slope stakes.  If Global 
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1 Positioning Satellite (GPS) Machine Controls are used to provide grade control, 
2 then slope stakes may be omitted at the discretion of the Contractor
3
4 5. Establish the horizontal and vertical location of all drainage features, placing 
5 offset stakes to all drainage structures and to pipes at a horizontal interval not 
6 greater than 25 feet.
7
8 6. Establish roadbed and surfacing elevations by placing stakes at the top of 
9 subgrade and at the top of each course of surfacing.  Subgrade and surfacing 

10 stakes shall be set at horizontal intervals not greater than 50 feet in tangent 
11 sections, 25 feet in curve sections with a radius less than 300 feet, and at 10-
12 foot intervals in intersection radii with a radius less than 10 feet.  Transversely, 
13 stakes shall be placed at all locations where the roadway slope changes and at 
14 additional points such that the transverse spacing of stakes is not more than 12 
15 feet.  If GPS Machine Controls are used to provide grade control, then roadbed 
16 and surfacing stakes may be omitted at the discretion of the Contractor.
17
18 7. Establish intermediate elevation benchmarks as needed to check work 
19 throughout the project.
20
21 8. Provide references for paving pins at 25-foot intervals or provide simultaneous 
22 surveying to establish location and elevation of paving pins as they are being 
23 placed.
24
25 9. For all other types of construction included in this provision, (including but not 
26 limited to channelization and pavement marking, illumination and signals, 
27 guardrails and barriers, and signing) provide staking and layout as necessary to 
28 adequately locate, construct, and check the specific construction activity.
29
30 10. Contractor shall determine if changes are needed to the profiles or roadway 
31 sections shown in the Contract Plans in order to achieve proper smoothness 
32 and drainage where matching into existing features, such as a smooth transition 
33 from new pavement to existing pavement. The Contractor shall submit these 
34 changes to the Project Engineer for review and approval 10 days prior to the 
35 beginning of work.
36
37 The Contractor shall provide the Contracting Agency copies of any calculations and 
38 staking data when requested by the Engineer.
39
40 To facilitate the establishment of these lines and elevations, the Contracting Agency will 
41 provide the Contractor with primary survey control information consisting of descriptions 
42 of two primary control points used for the horizontal and vertical control, and descriptions 
43 of two additional primary control points for every additional three miles of project length.  
44 Primary control points will be described by reference to the project alignment and the 
45 coordinate system and elevation datum utilized by the project.  In addition, the Contracting 
46 Agency will supply horizontal coordinates for the beginning and ending points and for 
47 each Point of Intersection (PI) on each alignment included in the project.
48
49 The Contractor shall ensure a surveying accuracy within the following tolerances:
50
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1 Vertical Horizontal
2 Slope stakes 0.10 feet 0.10 feet
3 Subgrade grade stakes set
4      0.04 feet below grade 0.01 feet 0.5 feet
5 (parallel to alignment)
6 0.1 feet
7 (normal to alignment)
8
9 Stationing on roadway N/A 0.1 feet

10 Alignment on roadway N/A 0.04 feet
11 Surfacing grade stakes 0.01 feet 0.5 feet
12 (parallel to alignment)
13 0.1 feet
14 (normal to alignment)
15
16 Roadway paving pins for
17      surfacing or paving 0.01 feet 0.2 feet
18 (parallel to alignment)
19 0.1 feet
20 (normal to alignment)
21
22 The Contracting Agency may spot-check the Contractor's surveying.  These spot-checks 
23 will not change the requirements for normal checking by the Contractor.
24
25 When staking roadway alignment and stationing, the Contractor shall perform 
26 independent checks from different secondary control to ensure that the points staked are 
27 within the specified survey accuracy tolerances.
28
29 The Contractor shall calculate coordinates for the alignment.  The Contracting Agency 
30 will verify these coordinates prior to issuing approval to the Contractor for commencing 
31 with the work.  The Contracting Agency will require up to seven calendar days from the 
32 date the data is received.
33
34 Contract work to be performed using contractor-provided stakes shall not begin until the 
35 stakes are approved by the Contracting Agency.  Such approval shall not relieve the 
36 Contractor of responsibility for the accuracy of the stakes.
37
38 Stakes shall be marked in accordance with Standard Plan A10.10.  When stakes are 
39 needed that are not described in the Plans, then those stakes shall be marked, at no 
40 additional cost to the Contracting Agency as ordered by the Engineer.
41
42 Payment
43 Payment will be made in accordance with Section 1-04.1 for the following bid item when 
44 included in the proposal:
45
46 "Roadway Surveying", lump sum.
47
48 The lump sum contract price for "Roadway Surveying" shall be full pay for all labor, 
49 equipment, materials, and supervision utilized to perform the Work specified, including 
50 any resurveying, checking, correction of errors, replacement of missing or damaged 
51 stakes, and coordination efforts.
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1
2 1-05.7 Removal of Defective and Unauthorized Work 
3 (October 1, 2005 APWA GSP)
4
5 Supplement this section with the following:
6
7 If the Contractor fails to remedy defective or unauthorized work within the time specified 
8 in a written notice from the Engineer, or fails to perform any part of the work required by 
9 the Contract Documents, the Engineer may correct and remedy such work as may be 

10 identified in the written notice, with Contracting Agency forces or by such other means as 
11 the Contracting Agency may deem necessary.
12
13 If the Contractor fails to comply with a written order to remedy what the Engineer 
14 determines to be an emergency situation, the Engineer may have the defective and 
15 unauthorized work corrected immediately, have the rejected work removed and replaced, 
16 or have work the Contractor refuses to perform completed by using Contracting Agency 
17 or other forces. An emergency situation is any situation when, in the opinion of the 
18 Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk 
19 of loss or damage to the public.
20
21 Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
22 remedying defective or unauthorized work, or work the Contractor failed or refused to 
23 perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 
24 monies due, or to become due, the Contractor. Such direct and indirect costs shall 
25 include in particular, but without limitation, compensation for additional professional 
26 services required, and costs for repair and replacement of work of others destroyed or 
27 damaged by correction, removal, or replacement of the Contractor’s unauthorized work.
28
29 No adjustment in contract time or compensation will be allowed because of the delay in 
30 the performance of the work attributable to the exercise of the Contracting Agency’s 
31 rights provided by this Section.
32
33 The rights exercised under the provisions of this section shall not diminish the 
34 Contracting Agency’s right to pursue any other avenue for additional remedy or damages 
35 with respect to the Contractor’s failure to perform the work as required.
36
37 1-05  CONTROL OF WORK

38 1-05.1  AUTHORITY OF THE ENGINEER

39 This section is supplemented with the following:
40
41 Unless otherwise expressly provided in the Contract Drawings, Specifications and 
42 Addenda, the means and methods of construction shall be such as the Contractor may 
43 choose; subject, however, to the Engineer’s right to reject means and methods proposed 
44 by the Contractor which (1) will constitute or create a hazard to the work, or to persons or 
45 property; or (2) will not produce finished work in accordance with the terms of the 
46 Contract.  The Engineer’s approval of the Contractor’s means and methods of 
47 construction or his failure to exercise his right to reject such means or methods shall not 
48 relieve the Contractor of the obligation to accomplish the result intended by the Contract; 
49 nor shall the exercise of such right to reject create a cause for action for damages.
50
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1 The Contracting Agency shall have the authority at all times to issue a stop work order at 
2 no penalty to the Contracting Agency if, in its opinion, working conditions present an 
3 undue hazard to the public, property of the work force.  Such authority shall not, 
4 however, relieve the Contractor of responsibility for the maintenance of safe working 
5 conditions or assess any responsibility to the Contracting Agency or Engineer for the 
6 identification of any or all unsafe conditions.
7
8 1-05.7  REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK 

9 (October 1, 2005 APWA GSP)
10
11 Supplement this section with the following:
12
13 If the Contractor fails to remedy defective or unauthorized work within the time specified 
14 in a written notice from the Engineer, or fails to perform any part of the work required by 
15 the Contract Documents, the Engineer may correct and remedy such work as may be 
16 identified in the written notice, with Contracting Agency forces or by such other means as 
17 the Contracting Agency may deem necessary.
18
19 If the Contractor fails to comply with a written order to remedy what the Engineer 
20 determines to be an emergency situation, the Engineer may have the defective and 
21 unauthorized work corrected immediately, have the rejected work removed and replaced, 
22 or have work the Contractor refuses to perform completed by using Contracting Agency or 
23 other forces. An emergency situation is any situation when, in the opinion of the Engineer, 
24 a delay in its remedy could be potentially unsafe, or might cause serious risk of loss or 
25 damage to the public.
26
27 Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
28 remedying defective or unauthorized work, or work the Contractor failed or refused to 
29 perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 
30 monies due, or to become due, the Contractor. Such direct and indirect costs shall include 
31 in particular, but without limitation, compensation for additional professional services 
32 required, and costs for repair and replacement of work of others destroyed or damaged by 
33 correction, removal, or replacement of the Contractor’s unauthorized work.
34
35 No adjustment in contract time or compensation will be allowed because of the delay in 
36 the performance of the work attributable to the exercise of the Contracting Agency’s rights 
37 provided by this Section.
38
39 The rights exercised under the provisions of this section shall not diminish the Contracting 
40 Agency’s right to pursue any other avenue for additional remedy or damages with respect 
41 to the Contractor’s failure to perform the work as required.
42
43
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1 1-05.11 Final Inspection 
2
3 Delete this section and replace it with the following:
4
5 1-05.11 Final Inspections and Operational Testing 
6 (October 1, 2005 APWA GSP)
7
8 1-05.11(1) Substantial Completion Date 
9

10 When the Contractor considers the work to be substantially complete, the Contractor 
11 shall so notify the Engineer and request the Engineer establish the Substantial 
12 Completion Date. The Contractor’s request shall list the specific items of work that 
13 remain to be completed in order to reach physical completion. The Engineer will 
14 schedule an inspection of the work with the Contractor to determine the status of 
15 completion. The Engineer may also establish the Substantial Completion Date 
16 unilaterally.
17
18 If, after this inspection, the Engineer concurs with the Contractor that the work is 
19 substantially complete and ready for its intended use, the Engineer, by written notice to 
20 the Contractor, will set the Substantial Completion Date. If, after this inspection the 
21 Engineer does not consider the work substantially complete and ready for its intended 
22 use, the Engineer will, by written notice, so notify the Contractor giving the reasons 
23 therefor.
24
25 Upon receipt of written notice concurring in or denying substantial completion, whichever 
26 is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
27 interruption, the work necessary to reach Substantial and Physical Completion. The 
28 Contractor shall provide the Engineer with a revised schedule indicating when the 
29 Contractor expects to reach substantial and physical completion of the work.
30
31 The above process shall be repeated until the Engineer establishes the Substantial 
32 Completion Date and the Contractor considers the work physically complete and ready for 
33 final inspection.
34
35 1-05.11(2) Final Inspection and Physical Completion Date 
36
37 When the Contractor considers the work physically complete and ready for final 
38 inspection, the Contractor by written notice, shall request the Engineer to schedule a 
39 final inspection. The Engineer will set a date for final inspection. The Engineer and the 
40 Contractor will then make a final inspection and the Engineer will notify the Contractor in 
41 writing of all particulars in which the final inspection reveals the work incomplete or 
42 unacceptable. The Contractor shall immediately take such corrective measures as are 
43 necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, 
44 diligently, and without interruption until physical completion of the listed deficiencies. This 
45 process will continue until the Engineer is satisfied the listed deficiencies have been 
46 corrected.
47
48 If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 
49 written notice listing the deficiencies, the Engineer may, upon written notice to the 
50 Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 
51 Section 1-05.7.
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1 The Contractor will not be allowed an extension of contract time because of a delay in 
2 the performance of the work attributable to the exercise of the Engineer’s right 
3 hereunder.
4
5 Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
6 Contracting Agency, in writing, of the date upon which the work was considered physically 
7 complete. That date shall constitute the Physical Completion Date of the contract, but shall 
8 not imply acceptance of the work or that all the obligations of the Contractor under the 
9 contract have been fulfilled.

10
11 1-05.11(3) Operational Testing 
12
13 It is the intent of the Contracting Agency to have at the Physical Completion Date a 
14 complete and operable system. Therefore when the work involves the installation of 
15 machinery or other mechanical equipment; street lighting, electrical distribution or signal 
16 systems; irrigation systems; buildings; or other similar work it may be desirable for the 
17 Engineer to have the Contractor operate and test the work for a period of time after final 
18 inspection but prior to the physical completion date. Whenever items of work are listed in 
19 the Contract Provisions for operational testing they shall be fully tested under operating 
20 conditions for the time period specified to ensure their acceptability prior to the Physical 
21 Completion Date. During and following the test period, the Contractor shall correct any 
22 items of workmanship, materials, or equipment which prove faulty, or that are not in first 
23 class operating condition. Equipment, electrical controls, meters, or other devices and 
24 equipment to be tested during this period shall be tested under the observation of the 
25 Engineer, so that the Engineer may determine their suitability for the purpose for which 
26 they were installed. The Physical Completion Date cannot be established until testing 
27 and corrections have been completed to the satisfaction of the Engineer.
28
29 The costs for power, gas, labor, material, supplies, and everything else needed to 
30 successfully complete operational testing, shall be included in the unit contract prices 
31 related to the system being tested, unless specifically set forth otherwise in the proposal.
32
33 Operational and test periods, when required by the Engineer, shall not affect a 
34 manufacturer’s guaranties or warranties furnished under the terms of the contract.
35
36
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1 Add the following new section: 
2
3 1-05.12(1)  One-Year Guarantee Period
4 (March 8, 2013 APWA GSP, may not be used on FHWA funded projects)
5

6 The Contractor shall return to the project and repair or replace all defects in 
7 workmanship and material discovered within one year after Final Acceptance of the 
8 Work.  The Contractor shall start work to remedy any such defects within 7 calendar 
9 days of receiving Contracting Agency’s written notice of a defect, and shall complete 

10 such work within the time stated in the Contracting Agency’s notice.  In case of an 
11 emergency, where damage may result from delay or where loss of services may 
12 result, such corrections may be made by the Contracting Agency’s own forces or 
13 another contractor, in which case the cost of corrections shall be paid by the 
14 Contractor.  In the event the Contractor does not accomplish corrections within the 
15 time specified, the work will be otherwise accomplished and the cost of same shall 
16 be paid by the Contractor.

17  

18 When corrections of defects are made, the Contractor shall then be responsible for 
19 correcting all defects in workmanship and materials in the corrected work for one 
20 year after acceptance of the corrections by Contracting Agency.  

21  

22 This guarantee is supplemental to and does not limit or affect the requirements that 
23 the Contractor’s work comply with the requirements of the Contract or any other 
24 legal rights or remedies of the Contracting Agency. 
25
26 1-05.13 Superintendents, Labor and Equipment of Contractor
27 (August 14, 2013 APWA GSP)
28
29 Delete the sixth and seventh paragraphs of this section.
30
31 1-05.15 Method of Serving Notices 
32 (March 25, 2009  APWA GSP)

33 Revise the second paragraph to read:
34
35 All correspondence from the Contractor shall be directed to the Project Engineer.  All 
36 correspondence from the Contractor constituting any notification, notice of protest, notice 
37 of dispute, or other correspondence constituting notification required to be furnished 
38 under the Contract, must be in paper format, hand delivered or sent via mail delivery 
39 service to the Project Engineer's office.  Electronic copies such as e-mails or 
40 electronically delivered copies of correspondence will not constitute such notice and will 
41 not comply with the requirements of the Contract.
42
43 Add the following new section:
44
45 1-05.16 Water and Power 
46 (October 1, 2005 APWA GSP)
47
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1 The Contractor shall make necessary arrangements, and shall bear the costs for power 
2 and water necessary for the performance of the work, unless the contract includes power 
3 and water as a pay item.
4
5 1-05.17  Oral Agreements 
6 (October 1, 2005 AWPA GSP)
7
8 No oral agreement or conversation with any officer, agent, or employee of the 
9 Contracting Agency, either before or after execution of the contract, shall affect or modify 

10 any of the terms or obligations contained in any of the documents comprising the 
11 contract.  Such oral agreement or conversation shall be considered as unofficial 
12 information and in no way binding upon the Contracting Agency, unless subsequently put 
13 in writing and signed by the Contracting Agency.
14
15 Control of Material
16
17 1-06.1(4) Fabrication Inspection Expense
18 (June 27, 2011 AWPA GSP)
19
20 Delete this section in its entirety.
21
22 1-06.4 HANDLING AND STORING MATERIALS

23 Section 1-06.4 is supplemented with the following:
24
25 (*****)
26 The Contractor shall make arrangements for storage of equipment and materials.
27
28 Pipe Storage and Handling
29 All pipe shall be properly stored and handled to prevent damage in accordance with the 
30 manufacturer's recommendations and as approved by the Contracting Agency. Damage 
31 is described as, but is not limited to, gouging, abrasion, flattening, cutting, puncturing, or 
32 ultra-violet light (UV) degradation. Thorough inspection of the pipe materials shall be 
33 performed prior to installation.
34
35 All materials purchase and handling will be the responsibility of the Contractor. This 
36 includes off-loading, transporting into storage, assembling and transporting from storage 
37 to the work area. 
38
39 1-06.6 Recycled Materials
40 (January 4, 2016 APWA GSP)
41
42 Delete this section, including its subsections, and replace it with the following:
43
44 The Contractor shall make their best effort to utilize recycled materials in the construction 
45 of the project.  Approval of such material use shall be as detailed elsewhere in the 
46 Standard Specifications.   
47
48 Prior to Physical Completion the Contractor shall report the quantity of recycled materials 
49 that were utilized in the construction of the project for each of the items listed in Section 
50 9-03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled 
51 glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material 
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1 and aggregates from concrete returned to the supplier).  The Contractor’s report shall be 
2 provided on DOT form 350-075 Recycled Materials Reporting.
3
4 Legal Relations and Responsibilities to the Public
5
6 1-07.1 Laws to be Observed 
7 (October 1, 2005 APWA GSP)
8
9 Supplement this section with the following:

10
11 In cases of conflict between different safety regulations, the more stringent regulation 
12 shall apply.
13
14 The Washington State Department of Labor and Industries shall be the sole and 
15 paramount administrative agency responsible for the administration of the provisions of 
16 the Washington Industrial Safety and Health Act of 1973 (WISHA).
17
18 The Contractor shall maintain at the project site office, or other well known place at the 
19 project site, all articles necessary for providing first aid to the injured.  The Contractor 
20 shall establish, publish, and make known to all employees, procedures for ensuring 
21 immediate removal to a hospital, or doctor’s care, persons, including employees, who 
22 may have been injured on the project site.  Employees should not be permitted to work 
23 on the project site before the Contractor has established and made known procedures 
24 for removal of injured persons to a hospital or a doctor’s care.
25
26 The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of 
27 the Contractor’s plant, appliances, and methods, and for any damage or injury resulting 
28 from their failure, or improper maintenance, use, or operation.  The Contractor shall be 
29 solely and completely responsible for the conditions of the project site, including safety 
30 for all persons and property in the performance of the work.  This requirement shall apply 
31 continuously, and not be limited to normal working hours.  The required or implied duty of 
32 the Engineer to conduct construction review of the Contractor’s performance does not, 
33 and shall not, be intended to include review and adequacy of the Contractor’s safety 
34 measures in, on, or near the project site.
35
36
37 Section 1-07.1 is supplemented with the following:
38
39 Sentence 2 of paragraph 1 is deleted in its entirety and replaced with the following:  
40
41 (*****)
42 The Contractor shall indemnify and save harmless the City of Carnation (including 
43 Council members, employees, the Engineer and any agents) against any claim that 
44 may arise because the Contractor (or any employee of the Contractor or 
45 subcontractor or material supplier) violated a legal requirement.
46
47 (*****)
48 Except as provided in Section 1-07.1, all costs incurred as a result of compliance with 
49 Federal, State and Local rules and regulations shall be paid by the Contractor and all 
50 such costs, including taxes, permit and other fees, shall be included in the respective 
51 bid item amounts.
52
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1
2
3 1-07.2 State Taxes
4
5 Delete this section, including its sub-sections, in its entirety and replace it with the following:
6
7 1-07.2 State Sales Tax
8 (June 27, 2011 APWA GSP)
9

10 The Washington State Department of Revenue has issued special rules on the State 
11 sales tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The 
12 Contractor should contact the Washington State Department of Revenue for answers to 
13 questions in this area.  The Contracting Agency will not adjust its payment if the 
14 Contractor bases a bid on a misunderstood tax liability.
15
16 The Contractor shall include all Contractor-paid taxes in the unit bid prices or other 
17 contract amounts.  In some cases, however, state retail sales tax will not be included.  
18 Section 1-07.2(2) describes this exception.
19
20 The Contracting Agency will pay the retained percentage (or release the Contract Bond if 
21 a FHWA-funded Project) only if the Contractor has obtained from the Washington State 
22 Department of Revenue a certificate showing that all contract-related taxes have been 
23 paid (RCW 60.28.051).  The Contracting Agency may deduct from its payments to the 
24 Contractor any amount the Contractor may owe the Washington State Department of 
25 Revenue, whether the amount owed relates to this contract or not.  Any amount so 
26 deducted will be paid into the proper State fund.
27
28 1-07.2(1)  State Sales Tax — Rule 171 
29
30 WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
31 roads, etc., which are owned by a municipal corporation, or political subdivision of the 
32 state, or by the United States, and which are used primarily for foot or vehicular traffic.  
33 This includes storm or combined sewer systems within and included as a part of the 
34 street or road drainage system and power lines when such are part of the roadway 
35 lighting system.  For work performed in such cases, the Contractor shall include 
36 Washington State Retail Sales Taxes in the various unit bid item prices, or other contract 
37 amounts, including those that the Contractor pays on the purchase of the materials, 
38 equipment, or supplies used or consumed in doing the work.
39
40 1-07.2(2)  State Sales Tax — Rule 170 
41
42 WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
43 existing buildings, or other structures, upon real property.  This includes, but is not 
44 limited to, the construction of streets, roads, highways, etc., owned by the state of 
45 Washington; water mains and their appurtenances; sanitary sewers and sewage 
46 disposal systems unless such sewers and disposal systems are within, and a part of, a 
47 street or road drainage system; telephone, telegraph, electrical power distribution lines, 
48 or other conduits or lines in or above streets or roads, unless such power lines become a 
49 part of a street or road lighting system; and installing or attaching of any article of 
50 tangible personal property in or to real property, whether or not such personal property 
51 becomes a part of the realty by virtue of installation.
52
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1 For work performed in such cases, the Contractor shall collect from the Contracting 
2 Agency, retail sales tax on the full contract price.  The Contracting Agency will 
3 automatically add this sales tax to each payment to the Contractor.  For this reason, the 
4 Contractor shall not include the retail sales tax in the unit bid item prices, or in any other 
5 contract amount subject to Rule 170, with the following exception.
6
7 Exception: The Contracting Agency will not add in sales tax for a payment the Contractor 
8 or a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
9 consumable supplies not integrated into the project.  Such sales taxes shall be included 

10 in the unit bid item prices or in any other contract amount.
11
12 1-07.2(3)  Services 
13
14 The Contractor shall not collect retail sales tax from the Contracting Agency on any 
15 contract wholly for professional or other services (as defined in Washington State 
16 Department of Revenue Rules 138 and 244).
17
18 1-07.6  Permits and Licenses

19 Supplement this section with the following:
20
21 The Contractor and all subcontractors are responsible for obtaining and paying for 
22 business licenses in the City of Carnation.
23
24 All costs required to comply with this section shall be the responsibility of the Contractor.
25
26
27
28 1-07.17  UTILITIES AND SIMILAR FACILITIES

29 Supplement this section with the following:
30
31 Locations and dimensions shown in the Plans for existing facilities are in accordance 
32 with available information obtained without uncovering, measuring, or other verification.
33
34 Public and private utilities, or their Contractors, will furnish all work necessary to adjust, 
35 relocate, replace, or construct their facilities unless otherwise provided for in the Plans 
36 or these Special Provisions.  Such adjustment, relocation, replacement, or construction 
37 will be done during the prosecution of the work for this project.  
38
39 It shall be the contractor’s responsibility to investigate the presence and location of all 
40 utilities prior to bid opening and assess their impacts on his construction activities.
41
42 The following addresses and telephone numbers of utility companies known or 
43 suspected of having facilities within the project limits are supplied for the Contractor’s 
44 convenience:
45

Puget Sound Energy
206 716-2716

City Public Works Operations Dept.
425 333-4192

Comcast
425 921-*7422

School District Transportation
425 844-4540
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CenturyLink
360 893-5110

Solid Waste Dept.
206 764-8994

City Water and Sewer Dept.
425 333-4192

USPS.
425 333-6451

1
2 The Contractor shall coordinate his work with other contractors who may be working in 
3 the project area and cooperate with them.
4
5 The Contractor shall coordinate the work with these utilities and shall notify the Engineer 
6 in advance of any conflicts affecting the work schedule.  The utility companies shall 
7 witness or perform all shutdowns, connections or disconnections.  The Contractor shall 
8 be responsible for any breakage of utilities or services resulting from its operations and 
9 shall hold the City and its agents harmless from any claims resulting from disruption of, 

10 or damage to, same.
11
12 1-07.18  PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

13 Delete this section in its entirety, and replace it with the following:
14
15 1-07.18  Insurance 

16 (January 24, 2011 APWA GSP)
17
18 1-07.18  Public Liability and Property Damage Insurance 
19
20 Delete this section in its entirety, and replace it with the following:
21
22 1-07.18  Insurance 
23 (January 4, 2016 APWA GSP)
24
25 1-07.18(1)  General Requirements
26 A. The Contractor shall procure and maintain the insurance described in all subsections of 
27 section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best 
28 rating of not less than A-: VII and licensed to do business in the State of Washington.  
29 The Contracting Agency reserves the right to approve or reject the insurance provided, 
30 based on the insurer’s financial condition.
31
32 B. The Contractor shall keep this insurance in force without interruption from the 
33 commencement of the Contractor’s Work through the term of the Contract and for thirty 
34 (30) days after the Physical Completion date, unless otherwise indicated below.  
35
36 C. If any insurance policy is written on a claims made form, its retroactive date, and that of 
37 all subsequent renewals, shall be no later than the effective date of this Contract.  The 
38 policy shall state that coverage is claims made, and state the retroactive date.  Claims-
39 made form coverage shall be maintained by the Contractor for a minimum of 36 months 
40 following the Completion Date or earlier termination of this Contract, and the Contractor 
41 shall annually provide the Contracting Agency with proof of renewal.  If renewal of the 
42 claims made form of coverage becomes unavailable, or economically prohibitive, the 
43 Contractor shall purchase an extended reporting period (“tail”) or execute another form of 
44 guarantee acceptable to the Contracting Agency to assure financial responsibility for 
45 liability for services performed.
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1
2 D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 
3 Umbrella Liability insurance policies shall be primary and non-contributory insurance as 
4 respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 
5 coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the 
6 Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute 
7 with it.  
8
9 E. The Contractor shall provide the Contracting Agency and all additional insureds with 

10 written notice of any policy cancellation, within two business days of their receipt of such 
11 notice.
12
13 F. The Contractor shall not begin work under the Contract until the required insurance has 
14 been obtained and approved by the Contracting Agency
15
16 G. Failure on the part of the Contractor to maintain the insurance as required shall 
17 constitute a material breach of contract, upon which the Contracting Agency may, after 
18 giving five business days’ notice to the Contractor to correct the breach, immediately 
19 terminate the Contract or, at its discretion, procure or renew such insurance and pay any 
20 and all premiums in connection therewith, with any sums so expended to be repaid to the 
21 Contracting Agency on demand, or at the sole discretion of the Contracting Agency, 
22 offset against funds due the Contractor from the Contracting Agency.
23
24 H. All costs for insurance shall be incidental to and included in the unit or lump sum prices 
25 of the Contract and no additional payment will be made.
26
27 1-07.18(2)  Additional Insured 
28 All insurance policies, with the exception of Workers Compensation, and of Professional 
29 Liability and Builder’s Risk (if required by this Contract) shall name the following listed 
30 entities as additional insured(s) using the forms or endorsements required herein:
31  the Contracting Agency and its officers, elected officials, employees, agents, and 
32 volunteers 
33 The above-listed entities shall be additional insured(s) for the full available limits of liability 
34 maintained by the Contractor, irrespective of whether such limits maintained by the 
35 Contractor are greater than those required by this Contract, and irrespective of whether the 
36 Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits 
37 lower than those maintained by the Contractor.  
38
39 For Commercial General Liability insurance coverage, the required additional insured 
40 endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing 
41 operations and CG 20 37 10 01 for completed operations.
42
43 1-07.18(3)  Subcontractors 
44 The Contractor shall cause each Subcontractor of every tier to provide insurance coverage 
45 that complies with all applicable requirements of the Contractor-provided insurance as set 
46 forth herein, except the Contractor shall have sole responsibility for determining the limits of 
47 coverage required to be obtained by Subcontractors.  
48
49 The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 
50 1-07.18(2) as additional insureds, and provide proof of such on the policies as required by 
51 that section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 20 
52 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations. 
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1
2 Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
3 Agency evidence of insurance and copies of the additional insured endorsements of each 
4 Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage. 
5
6 1-07.18(4)  Verification of Coverage
7 The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
8 endorsements for each policy of insurance meeting the requirements set forth herein when 
9 the Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to 

10 demand such verification of coverage with these insurance requirements or failure of 
11 Contracting Agency to identify a deficiency from the insurance documentation provided shall 
12 not be construed as a waiver of Contractor’s obligation to maintain such insurance. 
13
14 Verification of coverage shall include:

15 1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

16 2. Copies of all endorsements naming Contracting Agency and all other entities listed in 
17 1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may 
18 submit a copy of any blanket additional insured clause from its policies instead of a 
19 separate endorsement.  

20 3. Any other amendatory endorsements to show the coverage required herein.

21 4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 
22 these requirements – actual endorsements must be submitted.
23
24 Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
25 Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is 
26 required on this Project, a full and certified copy of that policy is required when the 
27 Contractor delivers the signed Contract for the work.
28
29 1-07.18(5)  Coverages and Limits 
30 The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 
31 maintenance of insurance, its scope of coverage, and limits as required herein shall not be 
32 construed to limit the liability of the Contractor to the coverage provided by such insurance, 
33 or otherwise limit the Contracting Agency’s recourse to any remedy available at law or in 
34 equity.
35
36 All deductibles and self-insured retentions must be disclosed and are subject to approval by 
37 the Contracting Agency.  The cost of any claim payments falling within the deductible or self-
38 insured retention shall be the responsibility of the Contractor.  In the event an additional 
39 insured incurs a liability subject to any policy’s deductibles or self-insured retention, said 
40 deductibles or self-insured retention shall be the responsibility of the Contractor.
41
42 1-07.18(5)A  Commercial General Liability
43 Commercial General Liability insurance shall be written on coverage forms at least as broad 
44 as ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 
45 operations, stop gap liability, independent contractors, products-completed operations, 
46 personal and advertising injury, and liability assumed under an insured contract.  There shall 
47 be no exclusion for liability arising from explosion, collapse or underground property 
48 damage.
49
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1 The Commercial General Liability insurance shall be endorsed to provide a per project 
2 general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement. 
3
4 Contractor shall maintain Commercial General Liability Insurance arising out of the 
5 Contractor’s completed operations for at least three years following Substantial Completion 
6 of the Work.
7
8 Such policy must provide the following minimum limits:
9 $1,000,000 Each Occurrence

10 $2,000,000 General Aggregate
11 $1,000,000 Products & Completed Operations Aggregate
12 $1,000,000 Personal & Advertising Injury each offence
13 $1,000,000 Stop Gap / Employers’ Liability each accident
14
15 1-07.18(5)B  Automobile Liability
16 Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be 
17 written on a coverage form at least as broad as ISO form CA 00 01.  If the work involves the 
18 transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 
19 endorsements.
20
21 Such policy must provide the following minimum limit:
22 $1,000,000 Combined single limit each accident
23
24 1-07.18(5)C  Workers’ Compensation
25 The Contractor shall comply with Workers’ Compensation coverage as required by the 
26 Industrial Insurance laws of the State of Washington.
27
28 1-07.23 (1)  Public Convenience and Safety

29 Construction Under Traffic
30
31 Supplement this section with the following:
32
33  (*****)
34 The Contractor shall be responsible for notifying private property owners, or tenants, 
35 two (2) working days in advance of scheduled interruptions of access to private roads 
36 or driveways. The Contractor shall only interrupt access to one half of any private 
37 road or driveway.  The Contractor shall notify the Engineer three (3) working days in 
38 advance of scheduled interruptions of access to private road or driveways.  The 
39 Contractor shall notify private property owners, or tenants, by having a representative 
40 of the Contractor personally contact the private property owner or tenant. If the 
41 property owner or tenant is not available, the Contractor shall leave a door hanger 
42 notice indicating the commencement date of work, duration of work, the type of work 
43 being done, and the Contractor’s and Engineer’s phone number and address for 
44 questions and concerns.  The Engineer shall be provided adequate time to review, 
45 comment, and approve the door hanger notice prior to the Contractor placing any 
46 notices. Access shall be restored as soon as possible, but not later than the end of 
47 each working day.  Any exception will only be allowed with the approval of the private 
48 property owner, or tenant, and the Engineer.  
49
50 All costs involved with public notification shall be incidental to the various bid items.
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1
2 There shall be no delay to medical, fire, police, or other emergency vehicles with 
3 flashing lights or sirens. The Contractor shall alert all flaggers and personnel of this 
4 requirement. Reasonable provisions shall be made by the Contractor to 
5 accommodate medical, fire, police, or other emergency vehicles with flashing lights 
6 or sirens during periods of roadway closure to public traffic.
7
8 (January 2, 2012)
9 Work Zone Clear Zone

10 The Work Zone Clear Zone (WZCZ) applies during working and nonworking 
11 hours. The WZCZ applies only to temporary roadside objects introduced by the 
12 Contractor’s operations and does not apply to preexisting conditions or 
13 permanent Work. Those work operations that are actively in progress shall be 
14 in accordance with adopted and approved Traffic Control Plans, and other 
15 contract requirements.
16
17 During nonworking hours equipment or materials shall not be within the WZCZ 
18 unless they are protected by permanent guardrail or temporary concrete barrier. 
19 The use of temporary concrete barrier shall be permitted only if the Engineer 
20 approves the installation and location.
21
22 During actual hours of work, unless protected as described above, only 
23 materials absolutely necessary to construction shall be within the WZCZ and 
24 only construction vehicles absolutely necessary to construction shall be allowed 
25 within the WZCZ or allowed to stop or park on the shoulder of the roadway.
26
27 The Contractor's nonessential vehicles and employees private vehicles shall not 
28 be permitted to park within the WZCZ at any time unless protected as described 
29 above.
30
31 Deviation from the above requirements shall not occur unless the Contractor 
32 has requested the deviation in writing and the Engineer has provided written 
33 approval.
34
35 Minimum WZCZ distances are measured from the edge of traveled way and will 
36 be determined as follows:
37

Regulatory 
Posted Speed

Distance From
Traveled Way

(Feet)
35 mph or less 10 *
40 mph 15
45 to 55 mph 20
60 mph or greater 30

38 * or 2-feet beyond the outside edge of sidewalk
39
40 Minimum Work Zone Clear Zone Distance
41 Pedestrian Access
42 The Contractor shall keep all pedestrian routes and access point (including sidewalks 
43 and crosswalks when located within the project limits) open and clear at all times 
44 unless permitted otherwise by the Engineer in an approved traffic control plan.
45
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1 Closure Restrictions
2 Full street closures will not be allowed. 
3
4 Emergency traffic such as police, fire, and disaster units, shall be provided access at 
5 all times.  Contractor shall keep police, fire and other emergency agencies 
6 continuously informed regarding access to each property in the project area.  In 
7 addition, the Contractor shall coordinate Contractor activities with all disposal firms 
8 and transit bus service which may be operating in the project area.  Safe and 
9 convenient access to bus zones shall be provided and maintained at all times by the 

10 Contractor.  The Contractor shall be liable for any damages which may result from 
11 failure to provide reasonable access or coordination.
12
13 The Contractor shall maintain adequate ingress and egress at all times for vehicular 
14 and pedestrian traffic at all business locations and private property adjacent to the 
15 project site.
16
17
18
19 1-07.24 Rights of Way 
20 (July 23, 2015   APWA GSP)
21
22 Delete this section and replace it with the following:
23
24 Street Right of Way lines, limits of easements, and limits of construction permits are 
25 indicated in the Plans.  The Contractor’s construction activities shall be confined within 
26 these limits, unless arrangements for use of private property are made.
27
28 Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of 
29 way and easements, both permanent and temporary, necessary for carrying out the 
30 work.  Exceptions to this are noted in the Bid Documents or will be brought to the 
31 Contractor’s attention by a duly issued Addendum.
32
33 Whenever any of the work is accomplished on or through property other than public 
34 Right of Way, the Contractor shall meet and fulfill all covenants and stipulations of any 
35 easement agreement obtained by the Contracting Agency from the owner of the private 
36 property.  Copies of the easement agreements may be included in the Contract 
37 Provisions or made available to the Contractor as soon as practical after they have been 
38 obtained by the Engineer.
39
40 Whenever easements or rights of entry have not been acquired prior to advertising, 
41 these areas are so noted in the Plans.  The Contractor shall not proceed with any portion 
42 of the work in areas where right of way, easements or rights of entry have not been 
43 acquired until the Engineer certifies to the Contractor that the right of way or easement is 
44 available or that the right of entry has been received.  If the Contractor is delayed due to 
45 acts of omission on the part of the Contracting Agency in obtaining easements, rights of 
46 entry or right of way, the Contractor will be entitled to an extension of time.  The 
47 Contractor agrees that such delay shall not be a breach of contract.
48
49 Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
50 includes entry onto easements and private property where private improvements must 
51 be adjusted.
52
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1 The Contractor shall be responsible for providing, without expense or liability to the 
2 Contracting Agency, any additional land and access thereto that the Contractor may 
3 desire for temporary construction facilities, storage of materials, or other Contractor 
4 needs.  However, before using any private property, whether adjoining the work or not, 
5 the Contractor shall file with the Engineer a written permission of the private property 
6 owner, and, upon vacating the premises, a written release from the property owner of 
7 each property disturbed or otherwise interfered with by reasons of construction pursued 
8 under this contract.  The statement shall be signed by the private property owner, or 
9 proper authority acting for the owner of the private property affected, stating that 

10 permission has been granted to use the property and all necessary permits have been 
11 obtained or, in the case of a release, that the restoration of the property has been 
12 satisfactorily accomplished.  The statement shall include the parcel number, address, 
13 and date of signature.  Written releases must be filed with the Engineer before the 
14 Completion Date will be established.
15
16 1-07.26  PERSONAL LIABILITY OF PUBLIC OFFICERS

17 This section is revised to read:  
18
19 (*****)
20 Neither the Carnation City Council Members, employees of the City, or the Engineer 
21 shall be personally liable for any acts or failure to act in connection with the Contract, it 
22 being understood that in such matters, they are acting solely as agents of the City of 
23 Carnation.
24

25 1-08  PROSECUTION AND PROGRESS
26
27 Add the following new section:
28

29 1-08.0 Preliminary Matters 
30 (May 25, 2006 APWA GSP)
31
32 Add the following new section:
33
34 1-08.0(1)  Preconstruction Conference 
35 (October 10, 2008 APWA GSP)
36
37 Prior to the Contractor beginning the work, a preconstruction conference will be held 
38 between the Contractor, the Engineer and such other interested parties as may be 
39 invited.  The purpose of the preconstruction conference will be:
40 1. To review the initial progress schedule;
41 2. To establish a working understanding among the various parties associated or 
42 affected by the work;
43 3. To establish and review procedures for progress payment, notifications, approvals, 
44 submittals, etc.;
45 4. To establish normal working hours for the work;
46 5. To review safety standards and traffic control; and
47 6. To discuss such other related items as may be pertinent to the work.
48
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1 The Contractor shall prepare and submit at the preconstruction conference the following:
2 1. A breakdown of all lump sum items;
3 2. A preliminary schedule of working drawing submittals; and
4 3. A list of material sources for approval if applicable.
5
6 Add the following new section: 
7
8 1-08.0(2)  Hours of Work 
9 (December 8, 2014 APWA GSP)

10
11 Except in the case of emergency or unless otherwise approved by the Engineer, the 
12 normal working hours for the Contract shall be any consecutive 8-hour period between 
13 7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the 
14 Contractor desires different than the normal working hours stated above, the request 
15 must be submitted in writing prior to the preconstruction conference, subject to the 
16 provisions below.  The working hours for the Contract shall be established at or prior to 
17 the preconstruction conference.  
18

19 All working hours and days are also subject to local permit and ordinance conditions (such 
20 as noise ordinances).
21
22 If the Contractor wishes to deviate from the established working hours, the Contractor 
23 shall submit a written request to the Engineer for consideration.  This request shall state 
24 what hours are being requested, and why.  Requests shall be submitted for review no 
25 later than noon prior to the day(s) the Contractor is requesting to change the hours.
26
27 If the Contracting Agency approves such a deviation, such approval may be subject to 
28 certain other conditions, which will be detailed in writing.  For example: 

29 1. On non-Federal aid projects, requiring the Contractor to reimburse the 
30 Contracting Agency for the costs in excess of straight-time costs for Contracting 
31 Agency representatives who worked during such times.  (The Engineer may 
32 require designated representatives to be present during the work.  
33 Representatives who may be deemed necessary by the Engineer include, but are 
34 not limited to: survey crews; personnel from the Contracting Agency’s material 
35 testing lab; inspectors; and other Contracting Agency employees or third party 
36 consultants when, in the opinion of the Engineer, such work necessitates their 
37 presence.)

38 2. Considering the work performed on Saturdays, Sundays, and holidays as working 
39 days with regard to the contract time. 

40 3. Considering multiple work shifts as multiple working days with respect to contract 
41 time even though the multiple shifts occur in a single 24-hour period.

42 4. If a 4-10 work schedule is requested and approved the non working day for the 
43 week will be charged as a working day.

44 5. If Davis Bacon wage rates apply to this Contract, all requirements must be met 
45 and recorded properly on certified payroll
46
47 1-08.3(2)A Type A Progress Schedule
48 (March 13, 2012 APWA GSP)
49
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1 Revise this section to read:
2
3 The Contractor shall submit four (4) copies of a Type A Progress Schedule no later than 
4 at the preconstruction conference, or some other mutually agreed upon submittal time. 
5 The schedule may be a critical path method (CPM) schedule, bar chart, or other standard 
6 schedule format. Regardless of which format used, the schedule shall identify the critical 
7 path. The Engineer will evaluate the Type A Progress Schedule and approve or return the 
8 schedule for corrections within 15 calendar days of receiving the submittal.
9

10 1-08.4 Prosecution of Work
11
12 Delete this section and replace it with the following:
13
14 1-08.4 Notice to Proceed and Prosecution of Work 
15 (July 23, 2015  APWA GSP)
16
17 Notice to Proceed will be given after the contract has been executed and the contract 
18 bond and evidence of insurance have been approved and filed by the Contracting 
19 Agency.  The Contractor shall not commence with the work until the Notice to Proceed 
20 has been given by the Engineer.  The Contractor shall commence construction activities 
21 on the project site within ten days of the Notice to Proceed Date, unless otherwise 
22 approved in writing.  The Contractor shall diligently pursue the work to the physical 
23 completion date within the time specified in the contract.  Voluntary shutdown or slowing 
24 of operations by the Contractor shall not relieve the Contractor of the responsibility to 
25 complete the work within the time(s) specified in the contract.
26
27 When shown in the Plans, the first order of work shall be the installation of high visibility 
28 fencing to delineate all areas for protection or restoration, as described in the Contract. 
29 Installation of high visibility fencing adjacent to the roadway shall occur after the 
30 placement of all necessary signs and traffic control devices in accordance with 1-10.1(2). 
31 Upon construction of the fencing, the Contractor shall request the Engineer to inspect the 
32 fence. No other work shall be performed on the site until the Contracting Agency has 
33 accepted the installation of high visibility fencing, as described in the Contract.
34
35 1-08.5 Time for Completion 
36
37 This Section is supplemented with the following:
38
39 This project shall be physically completed within 20 working days after the Notice to 
40 Proceed.
41
42 Revise the third and fourth paragraphs to read:
43
44 Contract time shall begin on the first working day following the Notice to Proceed Date.  
45
46 Each working day shall be charged to the contract as it occurs, until the contract work is 
47 physically complete.  If substantial completion has been granted and all the authorized 
48 working days have been used, charging of working days will cease.  If the Contractor is 
49 approved to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day 
50 of the week in which a 4-10 shift is worked would ordinarily be charged as a working day 
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1 then the fifth day of that week will be charged as a working day whether or not the 
2 Contractor works on that day.
3
4 Revise the sixth paragraph to read:
5
6 The Engineer will give the Contractor written notice of the completion date of the contract 
7 after all the Contractor’s obligations under the contract have been performed by the 
8 Contractor.  The following events must occur before the Completion Date can be 
9 established:

10 1. The physical work on the project must be complete; and

11 2. The Contractor must furnish all documentation required by the contract and required 
12 by law, to allow the Contracting Agency to process final acceptance of the contract.  
13 The following documents must be received by the Project Engineer prior to 
14 establishing a completion date:
15 a. Certified Payrolls (per Section 1-07.9(5)).
16 b. Material Acceptance Certification Documents
17 c. Quarterly Reports of Amounts Credited as DBE Participation, as required by the 
18 Contract Provisions.
19 d. Final Contract Voucher Certification
20 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor 
21 and all Subcontractors
22 f. Property owner releases per Section 1-07.24
23
24
25 1-08.9 Liquidated Damages
26 (August 14, 2013  APWA GSP)
27
28 Revise the fourth paragraph to read:
29
30 When the Contract Work has progressed to Substantial Completion as defined in the 
31 Contract, the Engineer may determine that the work is Substantially Complete.  The 
32 Engineer will notify the Contractor in writing of the Substantial Completion Date. For 
33 overruns in Contract time occurring after the date so established, the formula for 
34 liquidated damages shown above will not apply.  For overruns in Contract time occurring 
35 after the Substantial Completion Date, liquidated damages shall be assessed on the 
36 basis of direct engineering and related costs assignable to the project until the actual 
37 Physical Completion Date of all the Contract Work.  The Contractor shall complete the 
38 remaining Work as promptly as possible. Upon request by the Project Engineer, the 
39 Contractor shall furnish a written schedule for completing the physical Work on the 
40 Contract.
41
42 1-09.2(1) General Requirements for Weighing Equipment
43 (July 23, 2015  APWA GSP, Option 2)
44
45 Revise item 4 of the fifth paragraph to read:
46
47 4. Test results and scale weight records for each day’s hauling operations are provided 
48 to the Engineer daily.  Reporting shall utilize WSDOT form 422-027, Scaleman’s 
49 Daily Report, unless the printed ticket contains the same information that is on the 
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1 Scaleman’s Daily Report Form.  The scale operator must provide AM and/or PM tare 
2 weights for each truck on the printed ticket.
3

4 1-09.6 FORCE ACCOUNT

5 (October 10, 2008  APWA GSP)
6
7 Supplement this section with the following:
8
9 The Contracting Agency has estimated and included in the Proposal, dollar amounts for 

10 all items to be paid per force account, only to provide a common proposal for Bidders.  
11 All such dollar amounts are to become a part of Contractor's total bid.  However, the 
12 Contracting Agency does not warrant expressly or by implication, that the actual amount 
13 of work will correspond with those estimates.  Payment will be made on the basis of the 
14 amount of work actually authorized by Engineer.
15
16 1-09.9 Payments 
17 (March 13, 2012 APWA GSP)
18
19 Supplement this section with the following:
20
21 Lump sum item breakdowns are not required when the bid price for the lump sum item is 
22 less than $10,000.
23
24 1-09.9 Payments
25 (March 13, 2012 APWA GSP)
26
27 Delete the first four paragraphs and replace them with the following:
28
29 The basis of payment will be the actual quantities of Work performed according to the 
30 Contract and as specified for payment.
31
32 The Contractor shall submit a breakdown of the cost of lump sum bid items at the 
33 Preconstruction Conference, to enable the Project Engineer to determine the Work 
34 performed on a monthly basis.  A breakdown is not required for lump sum items that 
35 include a basis for incremental payments as part of the respective Specification.  Absent 
36 a lump sum breakdown, the Project Engineer will make a determination based on 
37 information available.  The Project Engineer’s determination of the cost of work shall be 
38 final.
39
40 Progress payments for completed work and material on hand will be based upon 
41 progress estimates prepared by the Engineer.  A progress estimate cutoff date will be 
42 established at the preconstruction conference.
43
44 The initial progress estimate will be made not later than 30 days after the Contractor 
45 commences the work, and successive progress estimates will be made every month 
46 thereafter until the Completion Date.  Progress estimates made during progress of the 
47 work are tentative, and made only for the purpose of determining progress payments.  
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1 The progress estimates are subject to change at any time prior to the calculation of the 
2 final payment.
3
4 The value of the progress estimate will be the sum of the following:
5 1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of 
6 work completed multiplied by the unit price.
7 2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 
8 breakdown for that item, or absent such a breakdown, based on the Engineer’s 
9 determination.

10 3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site 
11 or other storage area approved by the Engineer.
12 4. Change Orders — entitlement for approved extra cost or completed extra work as 
13 determined by the Engineer.
14
15 Progress payments will be made in accordance with the progress estimate less:
16 1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
17 2. The amount of progress payments previously made; and
18 3. Funds withheld by the Contracting Agency for disbursement in accordance with the 
19 Contract Documents.
20
21 Progress payments for work performed shall not be evidence of acceptable performance 
22 or an admission by the Contracting Agency that any work has been satisfactorily 
23 completed.  The determination of payments under the contract will be final in accordance 
24 with Section 1-05.1.
25
26 1-09.11(3) TIME LIMITATION AND JURISDICTION

27 (July 23, 2015  APWA GSP)
28
29 Revise this section to read:
30
31 For the convenience of the parties to the Contract it is mutually agreed by the parties that 
32 any claims or causes of action which the Contractor has against the Contracting Agency 
33 arising from the Contract shall be brought within 180 calendar days from the date of final 
34 acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further 
35 agreed that any such claims or causes of action shall be brought only in the Superior 
36 Court of  the county where the Contracting Agency headquarters is located, provided 
37 that where an action is asserted against a county, RCW 36.01.05 shall control venue and 
38 jurisdiction.  The parties understand and agree that the Contractor’s failure to bring suit 
39 within the time period provided, shall be a complete bar to any such claims or causes of 
40 action.  It is further mutually agreed by the parties that when any claims or causes of 
41 action which the Contractor asserts against the Contracting Agency arising from the 
42 Contract are filed with the Contracting Agency or initiated in court, the Contractor shall 
43 permit the Contracting Agency to have timely access to any records deemed necessary 
44 by the Contracting Agency to assist in evaluating the claims or action.
45
46
47 1-09.13  CLAIMS RESOLUTION  
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1 1-09.13(3)  Claims $250,000 or Less
2 (October 1, 2005 APWA GSP)
3 Delete this Section and replace it with the following:
4
5 The Contractor and the Contracting Agency mutually agree that those claims that total 
6 $250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by 
7 nonbinding ADR processes, shall be resolved through litigation unless the parties 
8 mutually agree in writing to resolve the claim through binding arbitration. 
9

10 1-09.13(3)A ADMINISTRATION OF ARBITRATION

11 (July 23, 2015 APWA GSP)
12
13 Revise the third paragraph to read:
14
15 The Contracting Agency and the Contractor mutually agree to be bound by the decision 
16 of the arbitrator, and judgment upon the award rendered by the arbitrator may be entered 
17 in the Superior Court of the county in which the Contracting Agency’s headquarters is 
18 located, provided that where claims subject to arbitration are asserted against a county, 
19 RCW 36.01.05 shall control venue and jurisdiction of the Superior Court.  The decision of 
20 the arbitrator and the specific basis for the decision shall be in writing.  The arbitrator 
21 shall use the Contract as a basis for decisions.
22
23

24 1-10  TEMPORARY TRAFFIC CONTROL

25 1-10.2  TRAFFIC CONTROL MANAGEMENT

26 1-10.2(1)  General

27 (January 8, 2016 WSDOT GSP)
28
29 Supplement this section with the following:
30
31 Only training with WSDOT TCS card and WSDOT training curriculum is recognized in 
32 the State of Washington. The Traffic Control Supervisor shall be certified by one of the 
33 following:
34
35 (January 8, 2016)
36 Only training with WSDOT TCS card and WSDOT training curriculum is recognized 
37 in the State of Washington. The Traffic Control Supervisor shall be certified by one 
38 of the following:
39
40 The Northwest Laborers-Employers Training Trust
41 27055 Ohio Ave.
42 Kingston, WA 98346
43 (360) 297-3035
44
45 Evergreen Safety Council
46 12545 135th Ave. NE
47 Kirkland, WA 98034-8709
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1 1-800-521-0778 or
2 (425) 814-3930
3
4 The American Traffic Safety Services Association
5 15 Riverside Parkway, Suite 100
6 Fredericksburg, Virginia 22406-1022
7 Training Dept. Toll Free (877) 642-4637
8 Phone: (540) 368-1701
9
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1
2 Division 2
3 Earthwork
4
5 2-01  CLEARING, GRUBBING, AND ROADSIDE CLEANUP

6 2-01.1  DESCRIPTION

7
8 Section 2-01.1 is supplemented with the following:
9

10 (March 13, 1995)
11 Clearing and grubbing on this project shall be performed within the following limits:
12
13 Within the project limits, and within the right of way, adjacent to E. Rutherford Street 
14 between Tolt Avenue and Spillman Avenue
15
16 2-01.2(1)  DISPOSAL METHOD N. 1 – OPEN BURNING

17 This section is deleted.
18
19
20 Section 2-02.3(3) is supplemented with the following:
21
22
23 2-02 Removal of Structures and Obstructions
24
25 2-02.3 Construction Requirements
26
27 Section 2-02.3 is supplemented with the following:
28
29 All material removed for the construction of the project shall be hauled off-site to a legal 
30 disposal site by the Contractor. The Contractor shall determine the requirements of his 
31 selected disposal site related to accepting the material to be deposited on the site. Testing 
32 of the material by the disposal site or refusal of the site to accept the material shall not be 
33 the basis for additional payment or for an extension of the contract time. The cost of all 
34 such requirements shall be included in the various bid prices in the Proposal.
35
36 The Contractor shall be responsible for ensuring that special precautions are undertaken 
37 so that no concrete or concrete by-products, or products and by-products used in the saw 
38 cut of ACP or concrete, are discharged into any storm drain or surface water system.
39
40 In accordance with the Department of Ecology guidelines, wastewater from Portland 
41 cement concrete, masonry, and asphalt concrete cutting operations shall not be 
42 discharged to storm drainage systems or surface waters. Cutting operations increase the 
43 pH of wastewater; therefore, filtering prior to discharge is NOT acceptable.
44
45 All wastewater shall be collected using a wet-dry vacuum or pumped into drums for 
46 disposal. Disposal of the waste liquid may be to soil or other porous surfaces away from 
47 storm drains and surface water, only if the Contractor collects and disposes of remaining 
48 sediment after water has filtered into soil or evaporated. Impervious surfaces contaminated 
49 with sediment and grit from cutting, planing, or pulverizing operations shall be cleaned by 
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1 sweepers to prevent contaminants from entering the storm drainage system or surface 
2 waters when it rains.
3
4 Saw cutting, flushing saw cuts with high pressure water and collection of wastewater with 
5 vacuum system, and pollution control shall be considered incidental to and included in the 
6 unit contract price for associated asphalt or cement concrete removal bid items which 
7 require saw cutting.
8
9 Tree removal shall include the removal and disposal of the entire tree including stumps, 

10 all associated debris.  If it is determined by the Engineer that the removal of the entire 
11 stump is not feasible, the Contractor shall cut the trunk at least 2-inches below ground 
12 level and provide stump treatment.  The tree stump shall be treated to prevent re-sprouting 
13 with an approved herbicide according to the manufactures instructions.
14
15 2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
16
17 Section 2-02.3(3) is supplemented with the following:
18
19 Existing pavement shall be saw-cut before commencing removal as required for 
20 the construction and approved by the Engineer. Pavement thickness and extent 
21 may vary throughout the project. Removal shall be accomplished by making a neat 
22 longitudinal vertical cut along the boundaries of the area to be removed. All cuts 
23 shall be continuous, and shall be made with saws specifically equipped for this 
24 purpose. No skip cutting will be allowed.
25
26 Any pavement, sidewalk, or curb and gutter that is damaged, and not designated 
27 for removal as shown on the Plans or preapproved by the Owner, shall be repaired 
28 or replaced entirely at the Contractor’s expense. All saw cutting required shall be 
29 considered incidental to the project and no compensation will be allowed. The width 
30 and location of cuts shall be preapproved by the Engineer before cutting of 
31 pavement.
32 Wheel cutting or jack hammering will not be considered an acceptable means of 
33 pavement “cutting”, unless preapproved by the Engineer. Saw cutting will not be 
34 required where pavement is removed by grinding.
35
36 (February 17, 1998)
37 Removal of Obstructions
38
39 Existing Sidewalk – 13+00 Lt and 11+43 Rt – 35 SF
40 Existing Driveway – 13+70 Lt – 100 SF
41 Existing Sidewalk – 16+52 Lt – 8 SF
42 Existing Crosswalk – 11+45 – 70 LF
43 Existing Stopbar – 17+75 22- Lt – 9 LF
44 Existing Tree Removal (all diameters) 4 EA
45 Existing Fencing – Vicinity of Stationing 11+85 – 13+50 LT, 16+50 – 17+60 LT, and 16+75 
46 – 17+15 RT
47
48
49 2-02.3(20) Roadway Repair (New Section)
50
51 Where unsuitable base material is identified by the Engineer, the Contractor shall dig-out “soft 
52 spots” as directed by the engineer.  The dig-outs will not be more than two-feet deep.  
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1 Excavated materials shall be hauled off the project site by the Contractor.  A woven geotextile 
2 shall be placed on the bottom and sides of the excavated area and light loose rip rap placed 
3 even with the road sub-base.  Crushed Rock above the repaired area will be paid by it’s 
4 contract unit bid price.
5
6
7 2-02.4 Measurement
8
9 Section 2-02.4 is supplemented with the following:

10
11 Sawcutting Asphalt Pavement shall be measured by the linear foot with the assumption, 
12 based on available information, that the maximum depth will be 4-inches for sawcutting of 
13 asphalt pavement and/or cement concrete pavement.
14
15 Roadway Repair by the square yard.
16
17
18 2-02.5 Payment
19
20 Section 2-02.5 is revised by the following:
21
22 Payment for “Sawcutting Asphalt Pavement” shall be made at the unit contract price per 
23 linear foot of asphalt or cement concrete and shall be full pay for all labor, equipment and 
24 materials necessary to perform the work.
25
26 Roadway Repair by the square yard shall be full pay for all labor, equipment and 
27 materials necessary excavate, haul and dispose of excavated material, install geotextile 
28 fabric and rip rap and shall include all other incidentals necessary to complete the work.
29
30
31 4-04  BALLAST AND CRUSHED SURFACING

32 4-04.3(2) SUBGRADE (SUPPLEMENT)

33 This section is supplemented with the following:
34
35 Prior to placing crushed surfacing, the subgrade shall be proof rolled with a fully-loaded 
36 dump truck or equivalent to identify soft or unsuitable materials.  All soft or otherwise 
37 unsuitable material shall be removed to the satisfaction of the Engineer and replaced 
38 with suitable material compacted as specified herein.
39
40
41 2-03  ROADWAY EXCAVATION AND EMBANKMENT

42 2-03.3(7)  DISPOSAL OF SURPLUS MATERIALS

43 2-03.3(7)A  GENERAL

44 This section is supplemented with the following:
45
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1 Excavated material shall not be reused within the project area, all excavated materials 
2 shall be hauled to waste.  All waste materials shall become the property of the contractor 
3 and shall be disposed of off-site at the contractor’s expense.  
4
5
6 2-03.4 Measurement
7  
8  The first paragraph of Section 2-03.4 Measurement is deleted and replaced by the following:
9

10 Roadway Excavation Incl. Haul.  shall be measured on the neat line shown in the Plans 
11 or as altered by the Engineer and shall include all excavation for roadway, bioswale 
12 and parking strip.
13
14 2-11  TRIMMING AND CLEANUP

15 2-11 TRIMMING AND CLEANUP

16 Section 2-11 of the Standard Specifications is supplemented with the following:
17
18 2-11.1  DESCRIPTION

19 The scope of the Trimming and Cleanup section includes general finishing and cleanup 
20 to preconstruction condition or better.
21
22 Repair of Public & Private Facilities by Force Account will be used for unforeseen repair, 
23 construction, or reconstruction of Public and Private Facilities not shown on the project 
24 plans, referenced in the Standard or Special provisions due to the Contractors activities.  
25 Repair of Public & Private Facilities does not include elements included in Trimming and 
26 Cleanup.
27
28 2-11.2  PRECONSTRUCTION PHOTOGRAPHS

29 The Engineer will take preconstruction photographs or video immediately prior to 
30 initiating construction in order to provide a substantiated record of the condition of 
31 existing improvement.  These photographs or video shall be considered as indicative of 
32 the nature of the original improvements in determining the adequacy or inadequacy of 
33 restoration.
34
35 2-11.3 CONSTRUCTION REQUIREMENTS

36 Section 2-11.3 shall be supplemented with the following:
37
38 The Contractor shall take every possible precaution to preserve the existing 
39 improvements.  All damages to existing improvements from the Contractor’s operation, 
40 whether within the road right-of-way or in private property, shall be the sole responsibility 
41 of the Contractor to remedy.  All such areas shall be restored to their preconstruction 
42 equivalent to the satisfaction of the Contracting Agency
43
44 During construction and then upon completion of the work, the Contractor shall 
45 thoroughly comb and search within the right of way and easements of the project and 
46 remove any construction material thrown or discarded amongst the trees, bushes, 
47 ditches, etc., such as paint cans, cartons, broken pipe, pavement pieces, paper; bottles, 
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1 etc., and as such tidy up the surrounding general area to make it neat in appearance, 
2 including removal of debris not deposited by Contractor's operation.
3
4 Paved surfaces, existing and new shall be thoroughly cleaned (power broom) upon 
5 completion of work within the area, and shall require daily cleaning if dust or mud exists. 
6 Prior to job acceptance, all streets shall be checked and cleaned. 
7
8 General
9

10 1. Retain all stored materials and equipment in an orderly fashion allowing maximum 
11 access to project site, not impeding drainage or traffic, and providing protection.
12 2. Do not allow the accumulation of scrap, debris, waste material, and other items not 
13 required for this work.
14 3. At least twice each month, and more often if necessary, completely remove all scrap, 
15 debris, and waste material from the job site.
16 4. Provide adequate storage for all materials awaiting removal from the project site, 
17 observing all requirements for fire protection and protection of the environment.
18
19 Site
20
21 1. At least twice each month, and more often if necessary, inspect the site and pick up 
22 all scrap, debris, and waste material. Remove all such items to the place designated for 
23 their storage until it can be disposed of.
24 2. Weekly, and more often if necessary, inspect all arrangements of materials stored on 
25 the site, re-stack, tidy or otherwise service all arrangements to meet the requirements 
26 above.
27 3. Maintain the site in a neat and orderly condition at all times so as to meet the 
28 approval of the Contracting Agency.
29
30 Final Cleaning
31
32 Prior to final inspection, remove from the job site all tools, surplus materials, equipment, 
33 scrap, debris, and waste. The Contractor shall thoroughly comb and search the 
34 surrounding area and remove any construction material thrown or discarded amongst the 
35 trees, such as cartons, broken pipe, bottles, etc., and as such tidy up the surrounding 
36 general area to make it neat in appearance, including removal of debris not deposited by 
37 the Contractor's operation. Trimming and cleanup shall be complete and to the 
38 satisfaction of the Engineer before final acceptance of the contract is made.  
39
40 2-11.3(2)  UTILITY AND TRAFFIC IMPROVEMENTS

41 All culverts, catch basins, storm lines, rock lined ditches, posts, sidewalks, curbs and 
42 gutter, fences and gates, traffic signs, pavement markings, and mailboxes which are 
43 removed or disturbed during construction shall be reinstalled or replaced to the 
44 satisfaction of the Contracting Agency.  All costs of repairing, replacing or repairing 
45 driveway and roadside culverts, catch basins, storm lines, rock lined ditches, posts, 
46 traffic signs, pavement marking, fences, sidewalks, curb and gutter, and mailboxes not 
47 included as part of the project work under other bid items, shall be included in the Bid 
48 Item “Trimming and Cleanup”.
49
50 2-11.3(3)  CLEANING AND DRESSING
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1 All areas disturbed by the Contractor including ditches and back slopes shall be 
2 smoothed, finished, and dressed to appear uniform in all respects in accordance with 
3 Section 2-11 of the Standard Specifications.
4
5
6 2-11.5  PAYMENT

7 Lump sum payment for “Trimming and Cleanup” shall be full pay for all work outlined in 
8 this section. 
9

10 5-04  HOT MIX ASPHALT

11 5-4.2  MATERIALS

12 Amend this section with the following:
13
14 The Contractor shall use one of the detectable warning surface products listed in the 
15 Qualified Products List or seek approval through the WSDOT Request for Approval of 
16 Material process. The detectable warning surface shall have the truncated dome shape shown 
17
18 in the Plans. The minimum 2-foot-wide detectable warning surface area shall be yellow and 
19 shall match Federal Standard 595, color number 33538. When painting a detectable warning 
20 surface is required, such as on a steel detectable warning surface, the yellow paint shall 
21 conform to Section 9-08.1(8) and shall match Federal Standard 595, color number 33538.
22
23 5-04.3(3)A Material Transfer Device / Vehicle
24 (January 16, 2014 APWA GSP)
25
26 The first paragraph of this section is revised to read:
27
28 Additionally, a material transfer device or vehicle (MTD/V) is not required at the following 
29 locations Rutherford Street
30
31 5-04.3(7)A2 Statistical or Nonstatistical Evaluation
32
33 Delete this section and replace it with the following:
34
35 5-04.3(7)A2 Nonstatistical Evaluation
36 (January 16, 2014 APWA GSP)
37
38 Mix designs for HMA accepted by Nonstatistical evaluation shall;
39  Be submitted to the Project Engineer on WSDOT Form 350-042
40  Have the aggregate structure and asphalt binder content determined in accordance 
41 with WSDOT Standard Operating Procedure 732 and meet the requirements of 
42 Sections 9-03.8(2) and 9-03.8(6).
43  Have anti-strip requirements, if any, for the proposed mix design determined in 
44 accordance with WSDOT Test Method T 718 or based on historic anti-strip and 
45 aggregate source compatibility from WSDOT lab testing. Anti-strip evaluation of HMA 
46 mix designs utilized that include RAP will be completed without the inclusion of the 
47 RAP.
48
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1 At or prior to the preconstruction meeting, the contractor shall provide one of the following mix 
2 design verification certifications for Contracting Agency review;
3
4  The proposed mix design indicated on a WSDOT mix design/anti-strip report that is 
5 within one year of the approval date
6  The proposed HMA mix design submittal (Form 350-042) with the seal and certification 
7 (stamp & signature) of a valid licensed Washington State Professional Engineer. 
8  The proposed mix design by a qualified City or County laboratory mix design report 
9 that is within one year of the approval date.

10
11 The mix design will be performed by a lab accredited by a national authority such as 
12 Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction 
13 Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO Accreditation Program (AAP) 
14 and shall supply evidence of participation in the AASHTO Material Reference Laboratory 
15 (AMRL) program.
16
17 At the discretion of the Engineer, agencies may accept mix designs verified beyond the one 
18 year verification period with a certification from the Contractor that the materials and sources 
19 are the same as those shown on the original mix design.
20
21 5-04.3(8)A1 General
22 (January 16, 2014 APWA GSP)
23
24 Delete this section and replace it with the following:
25
26 Acceptance of HMA shall be as defined under nonstatistical or commercial evaluation. 
27
28 Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in the 
29 contract documents.
30
31 The mix design will be the initial JMF for the class of HMA. The Contractor may request a 
32 change in the JMF.  Any adjustments to the JMF will require the approval of the Project 
33 Engineer and must be made in accordance with Section 9-03.8(7).
34
35 Commercial evaluation may be used for Commercial HMA and for other classes of HMA in 
36 the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, 
37 prelevel, and pavement repair.  Other nonstructural applications of HMA accepted by 
38 commercial evaluation shall be as approved by the Project Engineer.  Sampling and testing 
39 of HMA accepted by commercial evaluation will be at the option of the Project Engineer.  
40 Commercial HMA can be accepted by a contractor certificate of compliance letter stating the 
41 material meets the HMA requirements defined in the contract.
42
43 5-04.3(8)A4 Definition of Sampling Lot and Sublot
44 (January 16, 2014 APWA GSP)
45
46 Section 5-04.3(8)A4 is supplemented with the following:
47
48 For HMA in a structural application, sampling and testing for total project quantities less than 
49 400 tons is at the discretion of the engineer. For HMA used in a structural application and 
50 with a total project quantity less than 800 tons but more than 400 tons, a minimum of one 
51 acceptance test shall be performed:
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1 i. If test results are found to be within specification requirements, additional 
2 testing will be at the engineers discretion.
3 ii. If test results are found not to be within specification requirements, additional 
4 testing as needed to determine a CPF shall be performed.
5
6 5-04.3(8)A5 Test Results
7 (January 16, 2014 APWA GSP)
8
9 The first paragraph of this section is deleted.

10
11 5-04.3(8)A6 Test Methods
12 (January 16, 2014 APWA GSP)
13
14 Delete this section and replace it with the following:
15
16 Testing of HMA for compliance of Va will be at the option of the Contracting Agency.  If 
17 tested, compliance of Va will be use WSDOT Standard Operating Procedure SOP 731. 
18 Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 308. 
19 Testing for compliance of gradation will be by WAQTC FOP for AASHTO T 27/T 11.
20
21 5-04.5 Payment
22 Section 5-04.5 is supplemented with the following:
23
24 (*****)
25 The unit price per ton for “HMA CL ½” PG 64-22” and “HMA CL ½ In. PG 64-22 
26 Pedestrian Path” shall include all labor, equipment and materials necessary to place and 
27 compact the HMA in one or more layers as indicated in the Plans and these 
28 Specifications including preparing surfaces, paving, overlays, compaction, compacting 
29 testing, tack coat, anti-stripping additive, joint sealing and any other work necessary for 
30 a complete installation as defined in the Standard Specifications, these Special 
31 Provisions and the Plans.
32
33 5-04.5(1)B Price Adjustments for Quality of HMA Compaction
34 (January 16, 2014 APWA GSP)
35
36 Delete this section and replace it with the following:
37
38 The maximum CPF of a compaction lot is 1.00.
39
40 For each compaction lot of HMA when the CPF is less than 1.00, a Nonconforming 
41 Compaction Factor (NCCF) will be determined. THE NCCF equals the algebraic difference 
42 of CPF minus 1.00 multiplied by 40 percent. The Compaction Price Adjustment will be 
43 calculated as the product of the NCCF, the quantity of HMA in the lot in tons and the unit 
44 contract price per ton of the mix.
45
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1 Division 8
2 Miscellaneous Construction
3
4 Erosion Control and Water Pollution Control
5
6 8-01.3(9)D Inlet Protection
7
8 Section 8-01.3(9)D is supplemented with the following:
9

10 Inlet protection can be in the form of internal devices and shall be installed prior to 
11 clearing, grubbing or earthwork activities. Catch Basin Inserts shall be installed on 
12 existing catch basins within the project area and those immediately downstream of 
13 the project site that could possibly  receive sediment laden runoff for the site. They 
14 shall be installed and meet the requirements specified on the Plans. Simply placing 
15 a piece of geotextile under the catch basin grate is not acceptable.
16
17 When the depth of accumulated sediment and debris reaches approximately one-
18 half the height of an internal device or one-third the height of the external device 
19 (or less if so specified by the manufacturers), the deposits shall be removed. 
20 Contractor shall be responsible for removing catch basin inserts upon completion 
21 of the project.
22
23 8-01.4  Measurement
24
25 Section 8-01.4 is deleted and replaced with the following:
26
27 Measurement for “Temporary Erosion and Sedimentation Control” shall be lump sum
28
29 8-01.5 Payment
30
31 Section 8-01.5 is deleted and replaced with the following:
32
33 “Temporary Erosion and Sedimentation Control”, lump sum.
34
35 The lump sum bid price for “Temporary Erosion and Sedimentation Control” shall 
36 constitute full pay for all labor, materials, tools, and equipment necessary and incidental 
37 to the installation of erosion and sediment control facilities including, but not limited to, the 
38 following:
39
40  Erosion and sedimentation control installation and maintenance replacement and 
41 removal as required until project completion and approval 
42  Maintenance of catch basins including inlet protection, storm drains, ditches, and other 
43 drainage courses, including immediate removal and disposal of accumulated 
44 sedimentation 
45  Installation of Silt Fence
46
47 ******
48 8-02.3(3) Weed and Pest Control
49
50 Plant Establishment
51 The fourth paragraph of Section 8-02.3(13) is deleted.
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1 8-12 Chain Link Fence and Wire Fence
2
3 8-12.4 Measurement
4 The first paragraph of Section 8-12.4 is deleted and replace with the following:
5
6 Chain Link Fence Type 3, including Double 14’ Chain Link Gate will be measured by 
7 the linear foot of completed fence.
8
9 8-12.5 Payment

10 The second paragraph of Section 8-12.5 is deleted and replace with the following:
11
12 The unit contract price per linear foot for “Chain Link Fence Type 3” shall be full 
13 payment for all costs for the specified work including Double 14’ Chain Link Gate, brace 
14 post installation and all other requirements of Section 8-12 for Chain Link Fence.
15
16
17 8-26  Swale Construction (New Section)
18
19 8-26.1   Description
20
21 This Work consists of supplying and placing Bioretention Soil Media and Washed Graded 
22 Course Sand in accordance with details shown in the Plans and these Specifications and in 
23 conformity to lines and grades shown in the Plans or as established by the Engineer.
24
25 8-26.2   Materials
26 Materials shall meet the following requirements 
27
28 Per DOE Stormwater Mgmt Manual, VOL.V, BMP 17.30 “Default Bioretention Soil Media 
29 (BSM)
30 Washed Graded Course Sand – ASTM C22
31
32 8-26.3   Construction Requirements
33  Bioretention Soil Media and Washed Graded Course Sand shall be placed and compacted in 
34 the Bioswale as shown in the contract plans
35
36 8-26.4   Measurement
37
38 Bioretention Soil Media and Washed Graded Course Sand shall be measured on the neat 
39 line shown in the Plans or as altered by the Engineer.
40
41 8-26.5   Payment
42
43 Payment will be made of the following Bid items that are included in the Proposal:
44
45 “Bioretention Soil Media”, per CY
46 “Washed Graded Course Sand”, per CY
47
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1 8-27  Cedar Fence (New Section)
2
3 8-27.1 Description
4
5 This Work consists of constructing cedar fencing with details shown in the Plans and these 
6 Specifications and in conformity to locations shown in the Plans or as established by the 
7 Engineer.
8
9 8-27.2 Materials

10
11 Materials shall meet the following requirements:
12
13 All wood material shall be # 1 Western Red Cedar
14 1 7/8" & 2 1/4" Screw Shank Galvanized nails
15 All brackets and gate hardware shall be hot dipped galvanized
16 Commercial Concrete 6-02.3(2)B
17
18 8-27.3 Construction Requirements
19
20 The cedar post shall be set 24” deep in cement concrete.  All fence material shall receive an 
21 oil-based, semitransparent stain as approved by the engineer.  The contractor shall submit 
22 shop drawings or cut sheets of the fence gates and hardware to the engineer for approval.  
23 The existing gate at Station 13+00 LT shall be removed and returned to the landowner.  All 
24 other fencing material shall become the property of the contractor.  The new fences shall be 
25 connected to the existing fences where and as appropriate.
26
27 8-27.4 Measurement
28
29 48 In. Cedar Fence and 36 In. Cedar Fence will be measured by the linear foot and shall 
30 include all gates.
31
32 8-27.5 Payment
33
34 The linear foot price for 36 In. Cedar Fence and 48 In Cedar fence shall be full compensation 
35 for all costs incurred to perform the installation including the concrete for the posts, all gate 
36 hardware, connections to existing fencing, fencing and post caps.
37
38
39 Division 9
40 Materials
41
42
43 9-14.4(3)  Bark or Wood Mulch
44 This section’s title is revised to read:
45
46 Bark or Wood Chip Mulch 
47
48 The first paragraph is revised to read: 
49
50 Bark or wood chip mulch shall be derived from fir, pine, or hemlock species. It shall not 
51 contain resin, tannin, or other compounds in quantities that would be detrimental to 
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1 plant life. Sawdust shall not be used as mulch. Mulch produced from finished wood 
2 products or construction debris will not be allowed
3
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1  (April 4, 2016)
2 Standard Plans

3 The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-
4 01 transmitted under Publications Transmittal No. PT 15-048, effective August 3, 2015 is made 
5 a part of this contract.
6
7 The Standard Plans are revised as follows:
8
9 A-30.15

10 DELETED
11
12 A-50.10
13 Sheet 2 of 2, Plan, with Single Slope Barrier, reference C-14a is revised to C-70.10
14
15 A-50.20
16 Sheet 2 of 2, Plan, with Anchored Barrier, reference C-14a is revised to C-70.10
17
18 A-50.30
19 Sheet 2 of 2, Plan (top), reference C-14a is revised to C-70.10
20
21 A-60.30
22 Note 4, was – “If the ACP and membrane is to be removed from the bridge deck, see 
23 GSP 023106 for deck preparation before placing new membrane.” Is revised to read; “If 
24 the ACP and membrane is to be removed from the bridge deck, see GSP 6-
25 02.3(10)D.OPT6.GB6 for deck preparation before placing new membrane.”
26
27 B-10.20 and B-10.40
28 Substitute “step” in lieu of “handhold” on plan
29
30 B-15.60
31 Table, Maximum Knockout Size column, 120” Diam., 42” is revised to read; 96”
32
33 B-25.20
34 Add Note 7. See Standard Specification Section 8-04 for Curb and Gutter requirements
35
36 B-40.40
37 Note 2, was – “When bolt-down grates are specified in the Contract, provide two slots in 
38 the grate that are centered with the holes in the frame. Location of bolt-down slots varies 
39 among different manufacturers.” Is revised to read; ”Bolt-down capability is required on 
40 all frames, grates, and covers, unless specified otherwise in the Contract. Provide 2 holes 
41 in the frame that are vertically aligned with the grate or cover slots. The frame shall accept 
42 the 5/8” (in) – 11 NC x 2” (in) Allen head cap screw by being tapped, or other approved 
43 mechanism. Location of bolt-down holes varies by manufacturers.”
44
45 B-55.20
46 Metal Pipe elevation, title is revised to read; “Metal Pipe and Steel Rib Reinforced 
47 Polyethylene Pipe”
48
49 B-90.40
50 Offset & Bend details, add the subtitle, “Plan View” above titles
51
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1 C-8b
2 Section A, callout, was – “Grout” is revised to read; “Grout ~ 2” (IN) MAX., callout, was – 
3 “Anchor Bolt (TYP.) ~ See Detail” is revised to read; “Anchor Bolt or Rod (TYP.) ~ See 
4 Detail”, Sheet 2, Detail “A”, callout, was – “Anchor Bolt (TYP.) ~ See Detail”, is revised to 
5 read; “Anchor Bolt or Rod (TYP) ~ See Detail”. Anchor Bolt Detail, DELETED – Headed 
6 Bolt DETAIL portion of the ANCHOR BOLT DETAIL. Dimension, “5 1/2" MIN. Threads” is 
7 deleted. Add dimension, “1” MAX.” from top of barrier to bottom of the nut, Callout, was – 
8 “1” Diam. Threaded Rod ~ ASTM A 419” is revised to read; “1” (IN) Diam. Threaded Full 
9 Length Rod or Bolt ~ ASTM F 1554, Grade 105”. Note (Below Title), was – “Galvanize 

10 Exposed Anchor Rod End 1’ – 9” Min.” is revised to read; “Galvanized Anchor Bolt Full 
11 Length according to ASTM F 2329”. Subtitle – was “Threaded Rod” is revised to read; 
12 “Threaded Rod or Bolt”, Sheet 2, Anchor Plate detail, callout, was – 1” DIAM. HOLE 
13 (TYP.)” IS REVISED TO READ; “1 1/8” (IN) DIAM. HOLE (TYP.)” , callout, was – “/2” 
14 Plate” is revised to read;”1/2” (IN) Plate ~ ASTM A36
15
16 C-1
17 Assembly Detail, Steel Post, (post) callout – was - ”W6 x 9 or W6 x 15” is revised to read; 
18 “W6 x 8.5 or W6 x 9 or W6 x 15”
19
20 C-10
21 General Note 1, first sentence, was – “Length of W8 x 35 and W6 x 9 shall be determined 
22 by measurement from top of ground to top of grout pad.” Is revised to read; “Length of 
23 W8 x 35 and W6 x 8.5 or W6 x 9 shall be determined by measurement from top of ground 
24 to top of grout pad.”
25 Sheet 1, Post Base Plate Detail, callout, was – “W6 x 9” is revised to read; “W6 x 8.5 or 
26 W6 x 9”
27 Sheet 1, Box Culvert Guardrail Steel Post Type 2 detail, callout, was – “W6 x 9 Steel Post” 
28 is revised to read;” “W6 x 8.5 or W6 x 9 Steel Post”
29 Sheet 1, Post Anchor Attachment Detail, callout, was – “W6 x 9 ~ See Note 1” is revised 
30 to read; “W6 x 8.5 or W6 x 9 ~ See Note 1”
31 Sheet 1, Detail A, callout, was – “W6 x 9 Steel Post ~ See Note 1” is revised to read; “W6 
32 x 8.5 or W6 x 9 Steel Post ~ See Note 1”
33 Sheet 2, Box Culvert Guardrail Steel Post Type 1, callout, was – “W6 x 9 x 27.5” Steel 
34 Post” is revised to read; “W6 x 8.5 x 27.5” (IN) or W6 x 9 x 27.5” (IN) Steel Post”
35 Sheet 2, Detail B, callout, was – “W6 x 9 x 27.5” Steel Post” is revised to read; “W6 x 8.5 
36 x 27.5” (IN) or W6 x 9 x 27.5” (IN) Steel Post”
37
38 C-16a
39 Note 1, reference C-28.40 is revised to C-20.10
40
41 C-16b
42 Note 3, reference C-28.40 is revised to C-20.10
43
44 C-22.14
45 Plan, callout, was – “Location of Post (Without Block) ~ W6 x 9 Steel Post Only” is revised 
46 to read; “Location of Post (Without Block) ~ W6 x 8.5 or W6 x 9 Steel Post Only”
47 Elevation, callout, was – “Location of Post (Without Block) ~ W6 x 9 Steel Post Only” is 
48 revised to read; “Location of Post (Without Block) ~ W6 x 8.5 or W6 x 9 Steel Post Only”
49
50 C-22.45
51 Note 1, was – “This Terminal is FHWA accepted at Test Level Two (TL-2) and may be 
52 used in applications with speeds of 40 MPH or less.” Is revised to read: “This Terminal is 
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1 FHWA accepted at Test Level Two (TL-2) and may be used in applications with speeds 
2 of 45 MPH or less.” Plan Title, was – “Beam Guardrail Type 31 Non – Flared Terminal 
3 Steel Posts (Posted Speed ~ 40 MPH and Below)” is revised to read: “Beam Guardrail 
4 Type 31 Non – Flared Terminal Steel Posts (Posted Speed ~ 45 MPH and Below
5
6 D-10.10
7 Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with 
8 traffic barriers attached on top of the wall are considered non-standard and shall be 
9 designed in accordance with the current WSDOT Bridge Design Manual (BDM) and the 

10 revisions stated in the 11/3/15 Bridge Design memorandum.
11
12 D-10.15
13 Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with 
14 traffic barriers attached on top of the wall are considered non-standard and shall be 
15 designed in accordance with the current WSDOT BDM and the revisions stated in the 
16 11/3/15 Bridge Design memorandum.
17
18 D-10.20
19 Wall Type 3 may be used in all cases.  The last sentence of Note 6 on Wall Type 3 shall 
20 be revised to read: The seismic design of these walls has been completed using a site 
21 adjusted (effective) peak ground acceleration of 0.32g.
22
23 D-10.25
24 Wall Type 4 may be used in all cases.  The last sentence of Note 6 on Wall Type 4 shall 
25 be revised to read: The seismic design of these walls has been completed using a site 
26 adjusted (effective) peak ground acceleration of 0.32g.
27
28 D-10.30
29 Wall Type 5 may be used in all cases.
30
31 D-10.35
32 Wall Type 6 may be used in all cases.
33
34 D-10.40
35 Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with 
36 traffic barriers attached on top of the wall are considered non-standard and shall be 
37 designed in accordance with the current WSDOT BDM and the revisions stated in the 
38 11/3/15 Bridge Design memorandum.
39
40 D-10.45
41 Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with 
42 traffic barriers attached on top of the wall are considered non-standard and shall be 
43 designed in accordance with the current WSDOT BDM and the revisions stated in the 
44 revisions stated in the 11/3/15 Bridge Design memorandum.
45
46 D-15.10
47 STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” 
48 are withdrawn.  Special designs in accordance with the current WSDOT BDM are required 
49 in place of these STD Plans. 
50
51 D-15.20



E. RUTHERFORD STREET   60

1 STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” 
2 are withdrawn.  Special designs in accordance with the current WSDOT BDM are required 
3 in place of these STD Plans.
4
5 D-15.30
6 STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” 
7 are withdrawn.  Special designs in accordance with the current WSDOT BDM are required 
8 in place of these STD Plans.
9

10 F-10.12
11 Section Title, was – “Depressed Curb Section” is revised to read: “Depressed Curb and 
12 Gutter Section”
13
14 F-10.40
15 “EXTRUDED CURB AT CUT SLOPE”, Section detail - Deleted
16
17 F-10.42
18 DELETE – “Extruded Curb at Cut Slope” View
19
20 G-24.40
21 Sheet 1, Elevation (upper left corner), callout, was – “Sign Brace~ 36” (IN) or larger in 
22 width required (See Standard Plan G-50.10)” is revised to read; “Sign Brace (See 
23 Standard Plan G-50.10)” Sheet 3, Elevation (upper left corner), callout, was – “Sign 
24 Brace~ 36” (IN) or larger in width required (See Standard Plan G-50.10)” is revised to 
25 read; “Sign Brace (See Standard Plan G-50.10)”
26
27 H-70.20
28 Sheet 2, Spacing Detail, Mailbox Support Type 1, reference to Standard Plan I-70.10 is 
29 revised to H-70.10
30
31 I-80.10
32 Stabilized Construction Entrance, Isometric View, add Note to read; “Note: At the 
33 discretion of the contractor, smaller rock may be used to fill in voids between the quarry 
34 spalls to create a walking pathway for crossing the construction entrance.”
35
36 J-3
37 DELETED
38
39 J-3b
40 DELETED
41
42 J-3C
43 DELETED
44
45 J-10.21
46 Note 18, was – “When service cabinet is installed within right of way fence, see Standard 
47 Plan J-10.22 for details.” Is revised to read; “When service cabinet is installed within right 
48 of way fence, or the meter base is mounted on the exterior of the cabinet, see Standard 
49 Plan J-10.22 for details.”
50
51 J-10.22
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1 Key Note 1, was – “Meter base per serving utility requirements~ as a minimum, the meter 
2 base shall be safety socket box with factory-installed test bypass facility that meets the 
3 requirements of EUSERC drawing 305.” Is revised to read; “Meter base per serving utility 
4 requirements~ as a minimum, the meter base shall be safety socket box with factory-
5 installed test bypass facility that meets the requirements of EUSERC drawing 305. When 
6 the utility requires meter base to be mounted on the side or back of the service cabinet, 
7 the meter base enclosure shall be fabricated from type 304 stainless steel.”
8 Key Note 4, “Test with (SPDT Snap Action, Positive close 15 Amp – 120/277 volt “T” 
9 rated). Is revised to read: “Test Switch (SPDT snap action, positive close 15 amp – 

10 120/277 volt “T” rated).”
11 Key Note 14, was – “Hinged dead front with ¼ turn fasteners or slide latch.” Is revised to 
12 read; “Hinged dead front with ¼ turn fasteners or slide latch. ~ Dead front panel bolts 
13 shall not extend into the vertical limits of the breaker array(s).”
14 Key Note 15, was – “Cabinet Main Bonding Jumper. Buss shall be 4 lug tinned copper. 
15 See Cabinet Main bonding Jumper detail, Standard Plan J-3b.“ is revised to read; 
16 “Cabinet Main Bonding Jumper Assembly ~ Buss shall be 4 lug tinned copper ~ See 
17 Standard Plan J-10.20 for Cabinet Main Bonding Jumper Assembly details.”
18
19 J-20.10
20 Add Note 5, “5. One accessible pedestrian signal assembly per pedestrian pushbutton 
21 post.”
22
23 J-20.11
24 Sheet 2, Foundation Detail, Elevation, callout – “Type 1 Signal Pole” is revised to read: 
25 “Type PS or Type 1 Signal Pole”
26 Sheet 2, Foundation Detail, Elevation, add note below Title, “(Type 1 Signal Pole Shown)”
27 Add Note 6, “6. One accessible pedestrian signal assembly per pedestrian pushbutton 
28 post.”
29
30 J-20.26
31 Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton 
32 post.”
33
34 J-20.16
35 View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE
36
37 J-21.10
38 Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top 
39 of the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR.. Delete “(TYP.)” from 
40 the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 
41 2 # 4 reinf. Bar.
42 Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top 
43 of the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from 
44 the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 
45 1 # 4 reinf. Bar.
46 Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top 
47 of the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from 
48 the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 
49 2 # 4 reinf. Bar.
50 Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top 
51 of the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from 
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1 the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 
2 1 # 4 reinf. Bar.
3
4 J-21.15
5 Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE 
6 NIPPLE ~ 1 ½” (IN) DIAM.
7
8 J-21.16
9 Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE

10
11 J-22.15
12 Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0”
13 (2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE 
14 NIPPLE ~ 1 ½” (IN) DIAM.
15
16 J-28.45
17 Steel Light Standard Elbow Detail, dimension, was – “1-1/2” MAX.” is revised to read; 2” 
18 MAX.. callout, was – “1.00 – 8 UNC x 8” (IN) long bolt threaded full length (ASTM A325 
19 or F1554 GR. 105) with two heavy hex nuts, two plate washers, and a round washer 
20 (Typ.) (Galvanized  AASHTO M232)”is revised to read; “1.00 – 8 UNC x 8 1/2” (IN) long 
21 bolt threaded full length (ASTM A325 or F1554 GR. 105) with two heavy hex nuts, two 
22 plate washers, and a round washer (Typ.) (Galvanized  per AASHTO F2329)”. callout, 
23 was – “3/16” (IN) thick preformed “Fabreeka” fabric pad with 5” (IN) diam. hole ~ cement 
24 to flange plate and trim outside edge flush” is revised to read; “3/16” (IN) or 1/4” (IN) thick 
25 preformed “Fabreeka” fabric pad with 5” (IN) diam. hole ~ cement to flange plate and trim 
26 outside edge flush”. Exploded Isometric View, callout, was – “1” (IN) Diam. Heavy Hex 
27 Bolt (Typ.)” is revised to read;1” Diam. Bolt (Typ.). Section B, callout, was – “3 1/2” (IN) x 
28 3/16” (IN)(17” (IN)…” is revised to read; “4” (IN) x 3/16” (IN)(17” (IN)…”. Typical Sections, 
29 two traffic barrier views, add dimension [from the top of the pole base plate to the bottom 
30 of the Hand Hole]”6” MIN.”. all three views, callout, was – “1” (IN) Diam. H. S. bolt w/ 
31 hardened lock washer and nut (Typ.) (ASTM A325 or F1554 GR. 105)” is revised to read; 
32 “1” (IN) Diam. H. S. bolt w/ hardened lock washer and nut (Typ.) (ASTM A449 or F1554 
33 GR. 105)”.
34
35 J-28.50
36 Section D, callout, was – Backup Strip (ref. to key note 3) is revised to read; “Continuous 
37 Backup Strip (ref. to key note 3)”
38 Key Note 3, was – ¼” Thick, or No thinner than pole wall thickness. Tack weld or seal 
39 weld to Base plate. Is revised to read; “1/4” Thick, or No thinner than Pole wall thickness. 
40 Tack weld in root or continuous seal weld to Base plate or Pole wall.”
41
42 J-28.60
43 Section B, callout, was – “Continuous Back-up ring – 1/4” or no thinner than pole wall 
44 thickness ~ tack weld to plate” is revised to read; “Continuous Back-up ring ~ 1/4” or no 
45 thinner than pole wall thickness ~ tack weld in root or continuous seal weld to base plate 
46 or pole wall”
47
48 J-28.70
49 Detail C, dimension, 2” MAX. is revised to read: 1” MAX.
50 Detail D, dimension, 2” MAX. is revised to read: 1” MAX.
51
52 J-29.10
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1 Galvanized Welded Wire Mesh detail, callout – “Drill and Tap for ¼” Diam. Cap Screw, 3 
2 Places, @ 9” center, all 4 edges S.S. Screw, ASTM F593 and washer”
3 Is revised to read;
4 “*Drill and Tap ¼” (IN) Diam. x 1” (IN) Cap Screw with washer ~ space approx.. 9” o.c. ~ 
5 Liberally coat threads with Anti-seize compound (TYP.)”
6
7 Add Boxed note: * Bolts, Nuts, and washers ~ ASTM F593 or A193 Type 304 or Type 
8 316 Stainless Steel (S.S.)
9

10 J-29.15
11 Title, “Camera Pole Standard” is revised to read; “Camera Pole Standard Details”
12
13 J-29-16
14 Title, “Camera Pole Standard Details” is revised to read; “Camera Pole Details”
15
16 J-40.10
17 Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. S. 
18 FLAT WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 1/2” 
19 (IN) S. S. FLAT WASHER”
20
21 J-60.14
22 All references to J-16b (6x) are revised to read; J-60.11
23
24 J-90.10
25 Section B, callout, “Hardware Mounting Rack ~ S. S. 1-5/8” Slotted Channel” is revised 
26 to read: “Hardware Mounting Rack (Typ.) ~ Type 304 S. S. 1-5/8” Slotted Channel”
27
28 J-90.20
29 Section B, callout, “Hardware Mounting Rack (Typ.) ~ S. S. 1-5/8” Slotted Channel” is 
30 revised to read: “Hardware Mounting Rack (Typ.) ~ Type 304 S. S. 1-5/8” Slotted 
31 Channel”
32
33 K-80.10
34 Sign Installation (Fill Section), dimension, 6’ TO 12’ MIN. is revised to read: 12’ MIN.
35 Sign Installation (Sidewalk and Curb Section), dimension, 6’ TO 12’ MIN. is revised to 
36 read: 12’ MIN.
37 Sign Installation (Behind Traffic Barrier Section), Delete dimensions - 6’ TO 12’ MIN. and 
38 6’ MIN.
39 Sign with Supplemental Plaque Installation (Fill Section), dimension, 6’ TO 12’ MIN. is 
40 revised to read: 12’ MIN.
41 Sign Installation (Ditch Section), dimension, 6’ TO 12’ MIN. is revised to read: 12’ MIN. 
42 Delete dimension – 6’ MIN.
43
44 K-80.30
45 In the NARROW BASE, END view, the reference to Std. Plan C-8e is revised to Std. Plan 
46 K-80.35
47
48
49 M-11.10
50 Layout, dimension (from stop bar to “X”), was – 23’ is revised to read; 24’
51
52 M-20.30
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1 Sheet 2, Plan View, One-Way Roadway Recessed Pavement Marker Details, ONE-WAY 
2 TRAFFIC arrow symbol, is revised to point in the opposite direction (towards the rpm)
3
4 The following are the Standard Plan numbers applicable at the time this project was 
5 advertised.  The date shown with each plan number is the publication approval date 
6 shown in the lower right-hand corner of that plan.  Standard Plans showing different dates 
7 shall not be used in this contract.
8

A-10.10-00........8/7/07 A-40.00-00.........8/11/09 A-50.30-00…....11/17/08
A-10.20-00......10/5/07 A-40.10-03.........12/23/14 A-50.40-00…....11/17/08
A-10.30-00......10/5/07 A-40.15-00.........8/11/09 A-60.10-03........12/23/14
A-20.10-00......8/31/07 A-40.20-03.........12/23/14 A-60.20-03.........12/23/14
A-30.10-00......11/8/07 A-40.50-02.........12/23/14 A-60.30-00..........11/8/07
A-30.30-01......6/16/11 A-50.10-00…....11/17/08 A-60.40-00..........8/31/07
A-30.35-00.......10/12/07 A-50.20-01…......9/22/09

9
B-5.20-01........6/16/11 B-30.50-01.........4/26/12 B-75.20-01..........6/10/08
B-5.40-01.........6/16/11 B-30.70-03.........4/26/12 B-75.50-01..........6/10/08
B-5.60-01.........6/16/11 B-30.80-00...........6/8/06 B-75.60-00............6/8/06
B-10.20-01........2/7/12 B-30.90-01........9/20/07 B-80.20-00.........6/8/06
B-10.40-00........6/1/06 B-35.20-00..........6/8/06 B-80.40-00.........6/1/06
B-10.60-00........6/8/06 B-35.40-00..........6/8/06 B-82.20-00.........6/1/06
B-15.20-01........2/7/12 B-40.20-00..........6/1/06 B-85.10-01.........6/10/08
B-15.40-01........2/7/12 B-40.40-01........6/16/10 B-85.20-00..........6/1/06
B-15.60-01........2/7/12 B-45.20-00..........6/1/06 B-85.30-00..........6/1/06
B-20.20-02.......3/16/12 B-45.40-00..........6/1/06 B-85.40-00..........6/8/06
B-20.40-03.......3/16/12 B-50.20-00..........6/1/06 B-85.50-01.........6/10/08
B-20.60-03.......3/15/12 B-55.20-00..........6/1/06 B-90.10-00..........6/8/06
B-25.20-01........3/15/12 B-60.20-00..........6/8/06 B-90.20-00..........6/8/06
B-25.60-00.........6/1/06 B-60.40-00..........6/1/06 B-90.30-00..........6/8/06
B-30.10-01.........4/26/12 B-65.20-01..........4/26/12 B-90.40-00..........6/8/06
B-30.20-02.........4/26/12 B-65.40-00..........6/1/06 B-90.50-00..........6/8/06
B-30.30-01.........4/26/12 B-70.20-00..........6/1/06 B-95.20-01..........2/3/09
B-30.40-01..........4/26/12 B-70.60-00..........6/1/06 B-95.40-00..........6/8/06

10
C-1....................6/16/11 C-6....................5/30/97 C-23.60-03......6/11/14
C-1a.................7/14/15 C-6a................10/14/09 C.24.10-01......6/11/14
C-1b...................7/14/15 C-6c....................1/6/00 C-25.18-05........7/14/15
C-1c..................5/30/97 C-6d...................5/30/97 C-25.20-06........7/14/15
C-1d................10/31/03 C-6f...................7/25/97 C-25.22-05........7/14/15
C-2....................1/6/00 C-7.....................6/16/11 C-25.26-03........7/14/15
C-2a..................6/21/06 C-7a...................6/16/11 C-25.80-03........6/11/14
C-2b..................6/21/06 C-8.....................2/10/09 C-40.14-02........7/2/12
C-2c..................6/21/06 C-8a...................7/25/97 C-40.16-02........7/2/12
C-2d..................6/21/06 C-8b....................6/27/11 C-40.18-02........7/2/12
C-2e..................6/21/06 C-8e....................2/21/07 C-70.10-01........6/17/14
C-2f...................3/14/97 C-8f.....................6/30/04 C-75.10-01........6/11/14
C-2g..................7/27/01 C-10......................6/3/10 C-75.20-01........6/11/14
C-2h..................3/28/97 C-16a.................6/3/10 C-75.30-01........6/11/14
C-2i...................3/28/97 C-20.10-03.........7/14/15 C-80.10-01........6/11/14
C-2j...................6/12/98 C-20.14-03..........6/11/14 C-80.20-01........6/11/14
C-2k..................7/27/01 C-20.15-02..........6/11/14 C-80.30-01........6/11/14



E. RUTHERFORD STREET   65

C-2n..................7/27/01 C-20.18-02..........6/11/14 C-80.40-01........6/11/14
C-2o..................7/13/01 C-20.19-02..........6/11/14 C-80.50-00........4/8/12
C-2p................10/31/03 C-20.40-05..........7/14/15 C-85.10-00........4/8/12
C-3...................7/2/12 C-20.41-01..........7/14/15 C-85.11-00........4/8/12
C-3a.................10/4/05 C-20.42-05..........7/14/15 C-85.14-01........6/11/14
C-3b................6/27/11 C-20.45.01...........7/2/12 C-85.15-01........6/30/14
C-3c................6/27/11 C-22.14-03........6/11/14 C-85.16-01........6/17/14
C-4b..................6/8/06 C-22.16-05........7/14/15 C-85-18-01........6/11/14
C-4e..................10/23/14 C-22.40-04........10/23/14 C-85.20-01........6/11/14
C-4f...................7/2/12 C-22.41-01........10/23/14 C-90.10-00........7/3/08
C-16b.................6/3/10 C-22.45-01........10/23/14

1
D-2.04-00........11/10/05 D-2.48-00........11/10/05 D-3.17-01……5/17/12
D-2.06-01........1/6/09 D-2.64-01........1/6/09 D-4.................12/11/98
D-2.08-00........11/10/05 D-2.66-00........11/10/05 D-6...................6/19/98
D-2.14-00........11/10/05 D-2.68-00........11/10/05 D-10.10-01......12/2/08
D-2.16-00........11/10/05 D-2.80-00........11/10/05 D-10.15-01......12/2/08
D-2.18-00........11/10/05 D-2.82-00........11/10/05 D-10.20-00.........7/8/08
D-2.20-00........11/10/05 D-2.84-00........11/10/05 D-10.25-00.........7/8/08
D-2.32-00........11/10/05 D-2.86-00........11/10/05 D-10.30-00.........7/8/08
D-2.34-01........1/6/09 D-2.88-00........11/10/05 D-10.35-00.........7/8/08
D-2.36-03........6/11/14 D-2.92-00........11/10/05 D-10.40-01......12/2/08
D-2.42-00........11/10/05 D-3.09-00........5/17/12 D-10.45-01......12/2/08
D-2.44-00........11/10/05 D-3.10-01……5/29/13 D-15.10-01......12/2/08
D-2.60-00........11/10/05 D-3.11-03……6/11/14 D-15.20-02........6/2/11
D-2.62-00........11/10/05 D-3.15-02……6/10/13 D-15.30-01......12/02/08
D-2.46-01........6/11/14 D-3.16-02……5/29/13

2
E-1....................2/21/07 E-4....................8/27/03
E-2....................5/29/98 E-4a..................8/27/03

3
F-10.12-03.......6/11/14 F-10.62-02........4/22/14 F-40.15-02........6/20/13
F-10.16-00.......12/20/06 F-10.64-03........4/22/14 F-40.16-02........6/20/13
F-10.18-00.........6/27/11 F-30.10-03........6/11/14 F-45.10-01........6/21/12
F-10.40-02...........6/21/12 F-40.12-02........6/20/13 F-80.10-03........6/11/14
F-10.42-00.........1/23/07 F-40.14-02........6/20/13

4
G-10.10-00........9/20/07 G-24.60-04.....6/23/15 G-70.20-02....6/10/13
G-20.10-02........6/23/15 G-25.10-04......6/10/13 G-70.30-02......6/10/13
G-22.10-03..........7/10/15 G-30.10-04.....6/23/15 G-90.10-01…..5/11/11
G-24.10-00......11/8/07 G-50.10-02.....6/23/15 G-90.20-03…..7/10/15
G-24.20-01......2/7/12 G-60.10-03.......6/18/15 G-90.30-02…..3/22/13
G-24.30-01......2/7/12 G-60.20-02.......6/18/15 G-90.40-01…..10/14/09
G-24.40-05.....6/23/15 G-60.30-02.......6/18/15 G-95.10-01.....6/2/11
G-24.50-03.....6/17/14 G-70.10-03......6/18/15 G-95.20-02......6/2/11

G-95.30-02......6/2/11
5

H-10.10-00..........7/3/08 H-32.10-00.......9/20/07 H-70.10-01......2/7/12
H-10.15-00..........7/3/08 H-60.10-01.........7/3/08 H-70.20-01......2/16/12
H-30.10-00......10/12/07 H-60.20-01.........7/3/08 H-70.30-02......2/7/12

6
I-10.10-01.........8/11/09 I-30.20-00.........9/20/07 I-40.20-00.........9/20/07
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I-30.10-02.........3/22/13 I-30.30-01.........6/10/13 I-50.20-01..........6/10/13
I-30.15-02.........3/22/13 I-30.40-01.......6/10/13 I-60.10-01..........6/10/13
I-30.16-00.........3/22/13 I-30.60-00.........5/29/13 I-60.20-01..........6/10/13
I-30.17-00.........3/22/13 I-40.10-00.........9/20/07 I-80.10-01..........8/11/09

1
J-10..................7/18/97 J-26.20-00…..6/11/14 J-40.39-00……5/20/13
J-10.10-03……6/3/15 J-27.10-00…..3/15/12 J-40.40-00……5/20/13
J-10.15-01........6/11/14 J-27.15-00…..3/15/12 J-50.10-00…….6/3/11
J-10.16-00…….6/3/15 J-28.10-01......5/11/11 J-50.11-00…….6/3/11
J-10.17-00…….6/3/15 J-28.22-00.......8/07/07 J-50.12-00…….6/3/11
J-10.18-00…….6/3/15 J-28.24-01.......6/3/15 J-50.15-00…….6/3/11
J-10.20-00……..6/3/15 J-28.26-01......12/02/08 J-50.16-01…….3/22/13
J-10.21-00……..6/3/15 J-28.30-03......6/11/14 J-50.20-00…….6/3/11
J-10.22-00........5/29/13 J-28.40-02......6/11/14 J-50.25-00…….6/3/11
J-15.10-01........6/11/14 J-28.42-01.......6/11/14 J-50.30-00…….6/3/11
J-15.15-02……7/10/15 J-28.43-00.......6/11/14 J-60.05-00…….6/16/11
J-20.10-03......6/30/14 J-28.45-02.......6/11/14 J-60.11-00…....5/20/13
J-20.11-02......6/30/14 J-28.50-02.......6/2/11 J-60.12-00…....5/20/13
J-20.15-03......6/30/14 J-28.60-01.......6/2/11 J-60.13-00…....6/16/10
J-20.16-02......6/30/14 J-28.70-01.......5/11/11 J-60.14-00……6/16/10
J-20.20-02......5/20/13 J-29.10-00.......6/27/11 J-75.10-02……7/10/15
J-20.26-01......7/12/12 J-29.15-00.......6/27/11 J-75.20-01……7/10/15
J-21.10-04......6/30/14 J-29.16-01.......6/20/13 J-75.30-02…….7/10/15
J-21.15-01......6/10/13 J-30.10-00…...6/18/15 J-75.40-01……6/11/14
J-21.16-01......6/10/13 J-40.10-03…...5/20/13 J-75.41-00……6/11/14
J-21.17-01......6/10/13 J-40.20-02…...6/11/14 J-75.45-01……6/11/14
J-21.20-01......6/10/13 J-40.30-03……5/20/13 J-90.10-01…….6/27/11
J-22.15-02......7/10/15 J-40.35-01……5/29/13 J-90.20-01…….6/27/11
J-22.16-03......7/10/15 J-40.36-01……5/20/13 J-90.21-00……6/30/14
J-26.10-02…..3/15/12 J-40.37-01……5/20/13
J-26.15-01…..5/17/12 J-40.38-01.......5/20/13

2
K-70.20-00.......2/15/07
K-80.10-00.......2/21/07
K-80.20-00.....12/20/06
K-80.30-00.......2/21/07
K-80.35-00.......2/21/07
K-80.37-00.......2/21/07

3
L-10.10-02........6/21/12 L-40.10-02........6/21/12 L-70.10-01.......5/21/08
L-20.10-03........7/14/15 L-40.15-01........6/16/11 L-70.20-01.......5/21/08
L-30.10-02........6/11/14 L-40.20-02........6/21/12

4
M-1.20-03.........6/24/14 M-9.60-00…….2/10/09 M-40.10-03......6/24/14
M-1.40-02.........6/3/11 M-11.10-01.......1/30/07 M-40.20-00...10/12/07
M-1.60-02.........6/3/11 M-15.10-01.......2/6/07 M-40.30-00......9/20/07
M-1.80-03.........6/3/11 M-17.10-02.........7/3/08 M-40.40-00......9/20/07
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M-2.20-03.........7/10/15 M-20.10-02.........6/3/11 M-40.50-00......9/20/07
M-2.21-00……7/10/15 M-20.20-02.......4/20/15 M-40.60-00......9/20/07
M-3.10-03.........6/3/11 M-20.30-03.....4/20/15 M-60.10-01......6/3/11
M-3.20-02.........6/3/11 M-20.40-03.........6/24/14 M-60.20-02......6/27/11
M-3.30-03.........6/3/11 M-20.50-02.........6/3/11 M-65.10-02......5/11/11
M-3.40-03.........6/3/11 M-24.20-02.......4/20/15 M-80.10-01......6/3/11
M-3.50-02.........6/3/11 M-24.40-02.......4/20/15 M-80.20-00......6/10/08
M-5.10-02.........6/3/11 M-24.50-00.......6/16/11 M-80.30-00......6/10/08
M-7.50-01.........1/30/07 M-24.60-04.......6/24/14
M-9.50-02.........6/24/14

1
2
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